CITY COUNCIL AGENDA ITEM COVER MEMO

Agenda Item Number

Meeting Type: Regular Meeting Date: 6/13/2013
Action Requested By: Agenda Item Type
Engineering Resolution

Subject Matter:

Agreement with Reed Contracting Services, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement with the low bidder, Reed
Contracting Services, Inc., for Periodic Bid for Various Construction Projects-2013, Project No.
65-13-SP31

Note: If amendment, please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what Council action will
provide, allow

and accomplish and; any other information that might be helpful.

This periodic bid is to provide for the expedient construction and repair of roadway, drainage, -
and other projects as designated by the City of Huntsville utilizing unit prices for commonly
performed contractor work items for a total contract amount of $2,128,015.41. The contract
time for this periodic contract is one (1) year from the date of award, with services provided

on an as-needed basis with up to the Not to Exceed (NTE) Amount. The City of Huntsville
reserves the right to extend the contract time for up to two (2) additional one (1) year periods * -

Associated Cost:L j Budgeted Item:Select...

0 MAYOR RECOMMENDS OR CONCURS: Select,.,

/W#Q Department Head: A/\/M W Date: 6{ 24 / 3

. v S .
*with each renewal ear(ﬁav1h§ @ new NTE Amount in the 'same amount as

the initial year. Nbtification of yearly renewal shall be by written
letter by the City Engineer. Account Numbers will be assigned
individually as work orders are delivered to the Contractor.




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 6/13/2013
Department Contact: Lynn Majors Phone # 256-427-5201

Contract or Agreement: Construction Contract

Document Name: Periodic Bid for Various Const Projects 2013 Project No. 65-13-5p31

City Obligation Amount: $2,128,015.41
Total Project Budget: $2,128,015-41
Uncommitted Account Balance: 0

Account Number: Account numbers will be assigned individually as work
orders are delivered to the Contractor.

Procurement Agreements

Title 39 Competitive
Grant-Funded Agreements

Select... Grant Name:

Department , Signature Date
1) Originating f%{ﬂ% . f/ 7’4/ 2
2) Legal ZI/ é/ 1(5
3) Finance i é/é///’ &

4) Originating

5) Copy Distribution
a. Mayor's office
(1 copies)
b. Clerk-Treasurer
(Original & 2 copies)




RESOLUTION NO. 13~

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract with the low bidder, Reed Contracting
Services, Inc., in the amount of TWO MILLION ONE HUNDRED TWENTY-
EIGHT THOUSAND FIFTEEN AND .41/100 DOLLARS ($2,128,015.41) for
Periodic Bid for Various Construction Projects-~2013, Project No.
65-13-SP31, in Huntsville, Alabama, on behalf of the City of
Huntsville, a municipal corporation in the State of Alabama, the
contract time for this periodic contract is one (1) year from the
date of award, with services provided on an as-needed basis with
up to the Not to Exceed (NTE) Amount. The City of Huntsville
reserves the right to extend the contract time for up to two (2)
additional one (1) year periods with each renewal Year having a
new NTE Amount in the same amount as the initial year.
Notification of yearly renewal shall be by written letter from
the City Engineer, which said agreement is substantially in
words and figures similar to that document attached hereto and
identified as "Contract between City of Huntsville and Reed
Contracting Services, Inc. for Periodic Bid for Various
Construction Projects-2013, Project No. 65-13-Sp31”~ consisting
of a total of one (1) page plus one hundred and twenty-one (121)
additional pages consisting of Attachments Al-R, Supplement to
General Requirements for Construction of Public Improvements and
all Addenda, “Certification of Compliance with Title 39, Code of
Alabama”, and “E-Verify Statement”, and the date of June 13,
2013, appearing on the margin of the first page, together with
the signature of the President or President Pro Tem of the City
Council, and an executed copy of said document being permanently
kept on file in the Office of the City Clerk of the City of
Huntsville, Alabama.

ADOPTED this the 13th day of June ; 2013.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 13th day of June , 2013.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
REED CONTRACTING SERVICES, INC.,
FOR
PERIODIC BID FOR VARIOUS CONSTRUCTION PROJECTS-2013
PROJECT NO. 65-13-SP31

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 13th day of June, 2013, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and REED CONTRACTING SERVICES, INC., sometimes referred to herein as
Contractor.

~-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Periodic Bid for Various Construction Projects-2013, Project #65-13-SP31, in the City of
Huntsville, Madison County, Alabama, all in accordance with details, specifications, surveys and
general requirements prepared by the City of Huntsville Urban Development Department -
Engineering Division, which are on file in the Office of the City Engineer of the City of
Huntsville, Alabama, all of which details, specifications, surveys and general requirements are
made a part of this contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1”.

BY:

ﬂm( ('9'-"\/ Tommy Battle, Mayor

Reed Contracting Selvices, Inc.

Charles E. Hagood
ATTEST: City Clerk Treasurer

Mark Russell
City Council President

DATE: June 13, 2013
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Trc“ [ -1
PROPOSAL

TO: THE CITY OF HUNTSVILLE
Public Services Building
320 Fountain Circle
Huntsville, Alabama

PROPOSAL OF: Reed Contracting Serviceg, Inc.
(NAME)

2512 Triana Blvd, SW, Huntsville, Alabama 35805

(ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

PERIODIC BID FOR VARIOUS CONSTRUCTION PROJECTS-2013
PROJECT #65-13-SP31

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carefully examined the bid documents, the specifications, the general
requirements, the general terms and conditions, this proposal, the agreement, together with any addenda
thereto, and agrees to fumish and deliver all the materials, and to do and perform all the work and labor
required to be fumished and delivered, done and performed In and about the Improvements as described
above and in accordance with certain specifications prepared and approved by the City Engineer of

Huntsville, Alabama.

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are
approximate only and are subject to Increase or decrease, and offers to do the work whether the quantities
are increased, or decreased, at the unit prices stated in the following schedule. The undersigned bidder also
understands that when lump sum bids are called for, he will be required to fumish all equipment, labor,
material and other items or cost to construct a complete facility.

In the event a project requires a work item(s) not specified herein, the successful contractor shall submit to
the City of Huntsville a description of the additional work items required and the proposed additional
charges for such work, which shall be reviewed by the City of Huntsville for content and costs approval. At
suchﬂmeﬂ\atunspocmedwoﬂtitemmdiscovemdatﬂwsm,allwkshallmonmatparﬂcular

project until final approval is obtalned from the City of Huntsville.

Certificates of Insurance are required naming the City as additional Insured. Also, the name of the project
and the project number should be Included on the certificate. The Certificates should reflect the Insurance
coverage required herein. TMCorﬁﬂeatesmtobedgmdbyapenonauﬁmizedbymlmumbblnd
coverage on its behalf and must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntaville,

Alabama 35804 ATTN: Penny Kelly.

The undersigned bidder understands that the contract time for this periodic contract is one (1) year from the
dateofmrd.wlmsmlceopmvidedonmasmdedbasbuptoﬂnﬂothxeeed(NTE)Nnoum. The
City of Huntsville reserves the right to extend the contract time for up to two (2) additional one (1) year
peﬂodtwlﬂneachnmwalyearhwinganewNTEAmountinﬂusamsamuntasﬂ\olnlﬂal year. Yearly
renewals are at the discretion of the City of Huntsville and are subject to the avallabliity of funds. Notification
of yearly renewal shall be by written letter from the City Engineer.
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Proposal - Page Two
PERIODIC BID FOR VARIOUS CONSTRUCTION PROJECTS-2013

PROJECT #85-13-SP31

InﬁloeventﬂlatﬁleNTEAmounthnad\odpdorbmeendofanyyeadyhm.mecny Engineer, at his or
herdlscnﬂonandsubjecttoﬁnavallablmyofﬁmds,mayelecttoadvaneemeﬂmeforl'enmlInowerho
bestmeetmemedsofmecw. provided that total term of the original contract year and the two potential
renewal periods does not exceed a total of three years from the initial date of award of the contract and
provided the total expenditures are no more than three times the original Not to Exceed Amount.

Each project to be performed within this contract will require a separate work authorization and purchase
order from City of Huntsville. Beginning and end dates for each project will be stated and shall be signed by
contractor accepting the terms for each work authorization. Bid prices shali remain firm for the entire length

of the contract.

The City of Huntsville will dimctandappmveﬁreworkelementammequamiﬁes required for each project
location and will compute the overall cost for each element of work and their respective quantities.

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

Within fifteen (15) days after the date of notice of acceptance ofﬁ\ispmpmlﬁooxecubﬂneontmctandw
fumish to the City of Huntsville, Alabama, a labor and material bond and a performance bond, each In the
amount of FIVE HUNDRED THOUSAND AND NO/100 DOLLARS ($500,000.00), to remain In effect for the
duration of the contract, and as aliowed by State Law, and approved by the OWNER.

Accompanying this proposal is a certified check or bid bond in the amount of not less than five percent (5%)
of the total amount shown on the schedule of prices not exceeding $10,000.00 payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is
accepted, the undersigned shall fail to execute the contract and fumish a satisfactory contract bond under
the conditions and within the time specified In this proposal; otherwise, said certified check or bid bond is to

be retumed to the undersigned.
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Proposal - Page Three
PERIODIC BID FOR VARIOUS CONSTRUCTION PROJECTS-2013
PROJECT #85-13-SP31

DATED: May 22 , 2013

(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER

B8y
ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSE NO. IS 20545

IF A CORPORATION / g
(SIGNATURE OF BIDD)ER /// // —_—

BY David L. Harris, Vice President

BUSINESS ADDRESS 2512 Triana Blvd SW, Huntsville, AL 35805
INCORPORATED UNDER THE LAWS OF THE STATE OF Alabama

NAMES PRESIDENT _tMichael Reed
OF SECRETARY-_ David L. Harris, Vice President
OFFICERS TREASURER ___Charles C. Lovoy, Secretary

No. 1
ACKNOWLEDGEMENT OF ADDENDA May 15, 2013




ATTACHMENT “C*

PERIODIC BID FOR VARIOUS CONSTRUCTION PROJECTS-2013
PROJECT #66-13-SP31

SUBCONTRACTOR'S LISTING

All subcontractors must be approved in writing by Owner. Any additional subcontractors needed during the contract
period shall be approved by written letter from the Owner. Contractor shall Immediatel notify Mary Hollingsworth via

email at mary.hollingsworth @ huntsvilleal.qov and the Owner's project inspector of any changes to subcontractor list

for the duration of the project.

—

TASKS TO BE SUBCONTRACTOR LICENSE ADDRESS ITEM #'S OF
PERFORMED NAME NO. WORK TO BE

Surveying/Layout

Permitting

Clearing & Grubbing

Erosion Control

Traffic Control

Excavation

Concrete

Storm Drainage

Sanitary Sewer

Shoring/Monitoring

Retaining Walls

Bridges

Railroads

Traffic (signals, loops)

Street Lights

" Electrical

Water

Asphait

Landscaping (Trees,
grassing)

irrigation

Striping J.C. Cheek Contractors 11303 R e

260-277, 281-285

Kosciusko, MS 39090

Sewer Testing

P.0. Box 728

Guardrails Alabama Guardrail 9452 Pinson, AL 35126 227-236, 278-280

. 2042 Fisher Street
Handralls Ryan Contracting 18709 Hunksyidle, AL 35603 295-297

Painting

Speclal (fencing,
benches, dewatering
efc.)

Mechanical

SCADA




PERIODIC BID FOR VARIOUS CONSTRUCTION PROJECTS-2013
PROJECT #65-13-SP31

Contractor shall provide at least five (5) references includi
number and contact name that demonstrates contractor's
project shall also be stated:

1..City of Huntsville

ng NAME OF PROJECT, Owner Name, address, phone
abllity on simliiar projects. The contract amount of the

University & Paramount Intersection Improvements

320 in Cirel

Huntsville, Alabama 35804

POC: Dennis Thompson, Phone: (256) 535-2489

2. City of Huntsville

Highway 72 West Median Crossover

—320 Fouptain Circle
— Huntpville, Alabama 35804

POC: Dennis Thompsgon, Phage (256) 535-2489

3.__City of Huntasville

Mastin Lake Road Improvements

320 Fountain Circle

Huntsville, Alabama 35804

535-2489

POC: Chris McNeesge, Phone (256)

4. City of Huntsville

Farrow_Road Improvments

320 Fountain Circle

Huntsville, Alabama 35804

—POC: Cathy Martin, Phone (256) §35-2489

5. citv of Huntsville

Shields Road Extengion

320 Fountain Circle

Huntgville, Alabama 35804

——POC; Chrig McNeege, Phase (256) 535-2489
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c “pEY
Pre-bid meeting to be held on Thursday, May 9, 2013 at 10:00 a.m,, in the 1st Floor Conference Room at 320 Fountaln Circle,
Huntsvilie, AL 35801.
NOTICE TO CONTRACTORS

WANTED: Sealed bids In duplicate for the construction of: Pe
particularly known as

Description of Project: The purpose of this periodic bid for varlous construction projects is to provide for the expedient
construction of roadway, drainage and other projects as designated by the City of Huntaville, utllizing unit prices for the
commonly performed contractor work items. Construction of these projects is intended to be performed within the
shortest possible time frame with the work beginning and ending on dates selected by the City of Huntsville for each work
authorization. Failure to comply with the times specified In the Notice to Proceed (NTP) may, In the sole determination of
the City of Huntsviile, resuit In the contractor being prohibited from bidding on additional work for the City of Huntsville,
untii such time as contractor Is back on schedule.

The attentlon of all bidders Is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7,
34-8-8 and 34-8-8(amended 1996) seiting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. A copy of the above Codes may be obtalned from the OWNER (City of Huntsviile). No one
is entitied to bid and no contract may be awarded to anyone who does not possess a valid general contractor's license and
the required classification for the municipal type work to be performed. The general contractor's license and ciassification
must appear on the outside of the bid envelope along with the general contractors name and address, project name and
number and date and time of bid opening. Sectlon 39-3-5 Code of Alabama has been amended as followa:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under simliar circumstances.”

2013, more particularly known as Project No. §5-13-SP31
. B ¢ Streets or (MU) Municipal & Ut

Ario! IStruc

BIIOU d for Ve 48 _SONSIICLion ¢
requires the contractor to possess a State of Aiabama Cl

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown in Attachment “A”, multiplled by the unit bid prices. In the event of a discrepancy between unit bid prices
and extensions, the unit bid price shall govern A proposal will not be considered unless signed by the bidder or his
authorized agent and accompanied by cashler's check or properly signed bid bond, as required by law.

In determining the successful bidder, the Owner wlll consider In addition to the bid prices, such responsibliity factors as
characteristics and responsibiiity, skill, experience, record of integrity In business, and of performance offered and past
record of performance on Owner contracts on other simliar projects. Any other factors not specifically mentioned or
provided for herein, in addition to that of the bid price which would affect the final cost of the Owner, will be taken Into
consideration in making award of contracl. The right Is reserved to reject any bid where investigation of the business and
technical organization of the bidder avaliable for the contempiated work, Including financial resources, equipment, and
experience on simliar projects does not satisfy the Owner that such bidder Is qualified to perform the work. The Clty

Council of the City of Huntsville reserves the right to reject any and all bids and to walve Informalities.

ALzl

assification of (HS)

Separate sealed bids for the construction of this project wiil be received at the City of Huntsvllle Public Services Building,
320 Fountain Circle, in the 1st Floor in the Conference Room, on the 21st day of May. 2013, until 10;00 am. Each bid shall
be accompanied by Bid Bond in the amount of five percent of the bid. Quantities are known as Attachment “A”. No
bidder may withdraw his bid within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Pians, the Supplement to General Requirements for Construction of Public
Improvements City of Huntsvllle Specifications, Standard Specifications for Construction of Public Improvements Contract
Projects and all supplementary documents are essentlal parts of the contract, and a requirement occurring in one Is as
binding as though occurring in all. They are intended to be complimentary and to describe and provide for a complete work.
In case of discrepancy, calculated dimensions, uniess obviously incorrect, shali govern over scaled dimensions. Plans
shall govern over Supplemental Specifications, Supplemental Specifications shall govemn over the Standard Specifications
for Construction of Public Improvements Contract Projects. Speciai Provisions shall govern over Standard Specifications
for Construction of Public Improvements Contract Projects, Supplemental Specifications.
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Standard Specifications for Construction of Publlc improvements Contract Projects and Engineering Standards are
avallable at no charge by downloading from the City Engineering website: www.huntsvilleal,gov/iengineering Plans and
proposais can be downloaded from our website at no cost: www, isvilleal. gov/enaineerina/bidiist.htm| Contractors will
be responsible for costs of duplicating their own plans and can choose phot ng facllity of thelr cholce. Additionally,
Contractors are responsibie for checking website for any revisions/updates.

Contractor Is required to submit pricing, provided by the COH (Attachment “A") and made avallable for downioad from the
Engineering webasite, on either a 3 14" fioppy disk or CD-RW (preferably in a liveftiash drive format) in the Excel format. The
bid disk or the CD-RW (preferably In a live/flash drive format) must be In working condition and Included with original bid
packet and refiect the correct revision, along with two signed hard copies. Fallure to do so shall be cause for rejection of
bid. It a price discrepancy Is found on bid disk or CD-RW, printed hard copy prices submitted with original bld documents,

with Contractor signature, will prevall.

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-538, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and herelnafter referred to as “ the Alabama Immigration Act”) as amended by Act No.
2012-491 on May 16, 2012 s appiicabie to all competitively bid contracts with the City of Huntsville. As a condition for the
award of a contract and as a term and condition of the contract with the City of Huntsvllle, in accordance with § 31-13-9 (a)
of the Alabama Immigration Act, as amended, any business entity or employer that empioys one or more employees shall
not knowingly empioy, hire for empioyment, or continue to empioy an unauthorized alien within the State of Alabama.
During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall

re Included In each subcontract In accordance with §31-13-8(c).

Fallure to comply with these requirements may result In breach of contract, termination of the contract or subcontract, and
and permits In accordance with §31-13-9 (e) (1) & (2). Code ot

Alabama (1975) § 31-13-8 (k) requires that the following clause be included In all City of Huntsvllie contracts that have been
competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties attirm, for the duration of the agreement, that they will not violate federal
Immigration law or knowingly employ, hire for empioyment, or continue to employ an unauthorized allen within the State of
Alabama. Furthermore, a contracting party found to be In violation of this provision shall be deemed In breach of the

agreement and shall be responsibie for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted
with the bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1875) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the

selected for award of the contract may be required to complete additional forms relating to cltizenship or alien status of the
bidder and its employees, including e-verity information, prior to award of a contract.



Speed cushions will be purchased by the COH Engineering Department

Brand of speed cushion: Traffic Logix or equal (to be determined by the COH)

Speed cushions will be stored at a COH facility (Public Works Services located on Schrimsher Lane).
Contractor must ioad, pick up and install speed cushion devices as Instructed by the COH
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ATTACHMENT “G*
Speed Cushion Detail
hng:llwww.trgfﬁclogix.com/sgeed-cushions.asg

Municipal Solutions«Speed Cushions

e e

Main  Features Dimensions  Technical Specs " Installation Guide
Photos

Dimensions

6'x7' Speed Cushion

Dimensions: 3" x 6'x 7

This d'mension 1§ for one speed cushon, however cushons are generally ‘nstalled across
the road n a ser'es as //lustrated below of e ther two or three speed cushions depending

on street w dth.

While standard product sizes are shown, the interlocking devices
are fully customizable to any length or road width.
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Tratfic Logix so/utions have been installed in hundreds of locations across Morth

General description:

America.

Speed Cushions of various dimensions are constructed
using interlocking modu'es (US patent pending 12633-
23USPR). The standard foot print dimensions of each
rmodule are 187 by 427. The welght of the various
modules is between 50 and 80 Ibs. Each unit is bo'ted to
a paved road surface using six lag boits 3/8? dia. through
a piastic shield insta/led In the paved road. The Tralfic
Logix proprietary two directional tongue and groove
nterlocking system provides additional connection
between the modules and Increases stability of the speed
cushion,

Dimensions of the
modules:

- Width 18" (+/- 1/16)
- Length 42’ (+/- 1/8")
- Thickness 3" (+/- 1/8")

Dimensions of the
Speed Cushions:
‘width and ‘ength of
-peed cusrion are
1a1ustable)

Width from 36" up, by 18" increments
.ength from 84" up, by 42" increments
~eight of the cus:ion 37

Standard dimensions

of the Speed
Cushions:

]

Vo idth 72" (6 feet)
Length 84" (7 feet)
Height of the cushion 3"

Entrance and exit
gradient:

Side gradient:

Material:

Compression molded 100% recycled natural rubber and
polyurethane composite

Physical properties:

- Tensile strength: minrmum 500 psi
- Shore hardress: minimum 70A



Att G - Pg 3 of 7 - 06/13/13

- Specific gravity 1.1

Marking: Rubber modt'es are zvailable n b'ack or
b'ack with yellow reflective tape or

black with white reflective tape, or white arrow
———— ]

Installation method: . gach module is affixed to the pavement with six
galvanized zinc plated steel ag bolts 3/8” x 4", plastic
polypropylene shields and 3/8” zinc plated stee!
washers supplied with the modules

- 9/16" Diameter holes are drilied through the holes in
the
modules into a paved road.

- The plastic shields are nstalled in the mounting holes
with the provided shield installation tool

- The lag bo'ts are nserted nto mounting holes and
tightened (do not over tighten the bolts)

Installation tools: - Chalk line, measuring tape, heavy duty hummer dri/,
9/16" dla. by 10" long carbide tlp drtll bits, installation
tool for plastic shleids, 11/16” drive socket with a
power tool, portable blower, utility knife, crow bars

- The plastic sh.eld installation tool is supplied for the
Initial
installation job oniy

- Additional bolts, shields, washers, and instalfacon

tools can be purchased from Traffic Logix

Warranty: A two (2) year warranty Is provided on ail Speed Cushion
components insta'led as per the manufact.rer's
installation
instructions.
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Installation Guide

Installation Tools

Chalk

Measuring tape

‘mpact or hammer drills, we recommend that you have two heavy duty hammer
dr.lis (Preferrably spline drilis)

High speed drilis, we recommend that you have two electric dril's

DIl bits carbide tip, At least two 9/16" dia., 10-12" iong

3ib Hammer

10lb Sledge hammer (for final adjustment)

11/18" drive socket with al2" extension

Street broom

Utility knife or a hack saw (used for tr mming the rubber as needed)

Crow bars, gooseneck wrecking bars

Portable air compressor abie to maintain 120psi (used to blow out the debris
after the holes are drilled)

Generator and extension cords to run all four drills

One 24" 2"X4" piece of wood. This 1s used to knock the panels .n place
Appropriate signage in accordance to [TE's State of the Practice on Traific
Calming as well as ITE's Manual on Uniformed Traffic Control Devicas

(MUTCD)

Installation Process

Stepl.
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Clean the surrounding installation area Gy using the street broom.

Step2.
Measure the width of the road and determine the appropriate spacing or the speed
cushions, The spacing shou'dn't be more than fou- feet apart.

Step 3.

Using the Chalk lIne mark a ine parailel to the cu~b where the first speed cushion s
geing to be installed and then mark a ine that Is perpendicula- to the curb. Use these
lines to square up you: traffic calming device.

Step 4.
Identify and separate the pieces that run pasrallel to the curb for both s des of the
device..

Step 5.

Assemble and posit'on 'he first speed cushion.. Make sure that all of the tongues are
facing out towards the center of *he device. Use the tongue and groove system to ensure
the units interiocked properly as shown below.
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Step 6.
Dril 9/16" diameter holes into the asphait. through the existing holes of Lhe first ro'v
using the hammer dri/l. The holes shouid be 3 1/2" ta 4" deep 1 order to accommodate

the plastic shields wihich are 3" iong.

Step 7.
UUse an air compressor remove all of the debris from the holes are clear of dust and

debris. Compressor should be able to maintain 90ns)

Step 8.
[nstali plastic anchors into the ho'es n order o keep the units from shifting,




Att G - Pg 7 of 7 - 06/13/13

Step 9.
Using the high speed dr | insert the bolts and washer nto the plastic anchor. Ensure that

the bolts are snug "ut do not over tighten

Step 10.
Once the first row has been bolted to the ground you can begin assembling the next row

of panels and using a 10 'b sledge hammer k- ock the row snug to the first
row. Continue assembling al! of the pieces to make one comnplete speed cushon

Precautions:

¢ Please note that Traffic Logix recommends instailing speed cushions on oads
~here the maximum grade s 8% or ess,

¢ Steel toe boots and safety gloves si'ould be used during instailation,

* Make sure that the units are tight and well aligned before moving from one step
to another.

® "ake sure the holes are clear of dust and debris before instailing the anchors

* Remember that all of the boits need to be installed for the warranty to be n
affect.

¢ Traflic Calming davices must be removed in the fali prior to the arrival of snow
and nstalied in the spring after the last snow storm.

*  Quarterly inspections should be made of each traffic calming device.

In 3cecordance with ITE standards appropriate tratfic signs should be installed with each
traffic calming device.



All vendors/contractors are required to submit a Fedsral Tax Form W-9 to City of Huntsville at the time a contract Is
awarded, unless vendor/contractor Is already registered and doing business with the City. No payments of invoices
can be made until this W-9 Tax Form has been properly submitted. A copy of the W-8 Tax Form can be obtained at

the following webstte: www.i;§.uggzggg,gov[ggb[]rs-gdfﬂamf
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ATTACHMENT “J"
(Pages 1 of 4)
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Handicap Ramps Detall
(Refer to http://www.hsvcity.com/enaineering/hcapramp.pdf )
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Armor-Tile Installation Instructions
Tactile Systems Cast-in-Place Inline Dome Tille

View Instaliation slide show, drawings and specifications on our webslte - www.armor-tile.com
Call 1-800-882-2525 If you have any questions

> Ty 2
£ o 4

1. Malintalning a 4-7 slump range, pour and floatthe 5. Create an edge around the perimeter of the tile using a
concrete. 3/8° radius edging tool then float the concrete around

2. Without removing any concrete, place the tile on the tile’s perimeter using a steel trowel.
the curb ramp 6°-8" fromthe curb line (face of curb). 6. Apply a broom-finish to the curb ramp.
3. Tamp the tile In grid pattem across the top face, 7. Afterthe concrete has substantially cured, remove the

embedding the tile into the concrete using a white protective plastic wrap by cutting the plastic with a
or (non-vn'lg:ung) rubber mallet or vibrate Into place sharp knife tight to the concrete/tile interface.
. usinga ng mechanism fixed with a softbase g | concrete bled under the plastic, a soft wire brush will
such as wood, atleast 1 foot square. clean the residue without damage to the tile surface.
4. Pilace two cinder blocks or 25ib weights on the tile
to prevent floating.

ENGINEERED PLASTICS INC.
300 international Dr., Sulte 100, Willlamsville, NY 14221 Tel: 1-800-882-28256 Fax: 1-800-769-4463
: werw.armor-tile.com
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GENERAL NOTES:
Thecnyometsvillecurranﬂyhasseveralpmjedsmatamreadybbeconumdassoonasmepeﬂodlc
bid for various construction projects is awarded and the contract has been finalized. The City anticipates
mmmgmmlConumwmbeaskedbpmmmstesﬂmmsonmmlpmbcsmngmﬁom
$10,000.00 to $150,000.00+0r-. Due to the amount of work that the City anticipates assigning to the
sumNIConhacbrlmmediablyuponaward.mdmenumberofpmjectsmatMbereadymbldlnthe
nearfutura.MCMWMpmidewmaMbiddoamm,abusmessphnmﬂecﬂngﬁmndal
resources, manpower, equipment, and experience for similar projects. This information will be used as part
of the evaluation process in determining the lowest overall responsible and responsive bidder. If this
businessphnisnotindudedwiﬁamebiddowmnts.Itshallbecauseformjecﬁonofbld.

The purpose of these conditions is to insure that the successful bidder has sufficient manpower and
equipment to perform the required work in a timely manner and that every project continuously progresses
toward completion without being delayed due to the lack of manpower and/or equipment.

1. Thepurpo&ofmlspeﬂodicbidforvarbuaconstmwonprqedslsbprovidefortheexpedient

construction of roadway, drainage, and other projects as designated by the City of Huntsville,

utilizing unit prices for the commonly performed contractor work items. Construction of these
projectsislnhndedhobeperfonnedvﬁminmeshortestpossibleﬁmeﬁamewlmmewkbegmnlng
and ending on dates selected by the City of Huntsville and issued with each work authorization.

Failurebeomplyvﬁmme&nesspeciﬁedlnmeNoﬂeetoPmed(NTP) may, in the sole

determination of the City of Huntsville, result in the contractor being prohibited from bidding on

additional work for the City of Huntsville, until such time as contractor is back on schedule or as the

City deems accordingly.

All engineering will be conducted by the City of Huntsvilie.

The City of Huntsville will provide the Contractor with a detailed plan showing the required work,

and a list of the materials and quantities estimated for the project.

4. A representative from the City of Huntsville will visit each job site with a representative of the
successful bidder in order to determine the work detalls of each project After the site visit, the
Contractor will prepare an estimated total project cost based on his determination of construction
quantities necessary to perform the required work. The City of Huntsvitie will provide a start and
end date on each project. The City will review the Contractor’s total project cost and if acceptable,
will issue a Notice to Proceed.

5. Al materiais will be furished and installed by the successful bidder, with exceptions as stated in
the estimated quantities (Attachment "A").

6. The Urban Development Department (Engineering and Traffic Divisions) shall be notified prior to
the beginning of work at any job site. If lane closures are required, notification shall be made at
least 72 hours in advance of closure. The Contractor shall notify the property owners bsfore
entering private property to perform any work.

7. mmexbﬁngpavunentismbeoveﬂaw.ﬂwexhﬂngpavamn&shaﬂbeﬂnmgmdeamdam

ablh:mhwstackcoatappnedmmeexistingpavlngInaworﬂmwimsw!onwsofmeﬂﬂ

DEnaarg specincations for Construction of Public iImprovements, Latest Edition. Gutters and

concrete surfaces along the roadway shall be protected from the tack coat. This cost is subsidiary

to other items.

w N
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8. Al work includes appropriate traffic control devices and necessary personnel to protect the work

zone and motorists in conformance with the latest edition of the Alabama Manual on Uniform Traffic

Control Devices.

9. Unless prior permission is given by the City of Huntsville, no resurfacing may be started during
hours of darkness or continued fonger than 30 minutes after the onset of darkness.

10. All paving materials of any or all types used to complete these projects shell be appiled andlor
placed in strict accordance with the € anda . g Sty of P
improvements. Temperature of materials end weather eondtﬂon requtrements wltl be Sub-Arﬂete
410.03(b) of the aforementioned Standard Specifications.

11. Work which will necessitate the closure of one or more existing travel lanes of a roadway cannot be
performed during the hours of 6:30 a.m. to 8:00 a.m. and 3:30 p.m. fo 5:30 p.m. without permission
of the City of Huntsville Engineering Division. The purpose of this restriction is to prevent severe
congestion on these roadways experiencing rush hour capacity problems. If a project is not on a
problem roadway, permission will generally be granted.

12. All prices must be firm for a period of one (1) year from the date of contract award with extensions
as allowable by State Bid Law.

13. Basis of payment will be the original contract unit prices multiplied by the actual quantities
measured (to be determined by the City of Huntsville). All work shall be started within three (3)
days of the work start date on the Notice to Proceed, unless further delay is authorized on such
order, and all such work shall be completed within the time frame specified by the Project Engineer.
Beginning and end dates will be stated and issued with the Notice to Proceed (NTP) authorization
letter prior to the commencement of work. Fallure to comply with the times specified In the NTP
may, in the sole determination of the City of Huntsville, resuit in the contractor being prohibited from
bidding on additional work for the City of Huntsville, and be assessed damages (refer to item #17 In
the Supplement to General Conditions, attached hereto).

14. The contractor understands that the contract time for each work authorization will be determined by

the City of Huntsville Project Engineer on a project-by-project basis.

15. Contractor shaill maintain and repair site conditions to original state, uniess otherwise directed by
the City of Huntsville.

16. Concrete forms will be utilized on concrete cast against asphalt, unless authorization is given by the
City of Huntsville. Expansion joints shall be no greater than 50 feet apart and curbs shall be saw
cut every 10 feet. Also, expansion joints are required against existing concrete.

17. All concrete poured in piace shall be minimum 3000 p.s.i.

. Base failure repair (in excess of 6° in depth) will require removal and disposal of asphalt, concrete,

aggregates or undestrable eoltd Plaoement of dense graded base will be in accordance with

bemeecordancewrthSecﬁon&STypeBﬂO%eompadon Contraetortsresponslblefor
maMteneneeendcleeningofareadunngandattercuringofdeneegmdedbase

18. All asphalt mixes shali be in accordance with cumrent Standa cificatic
Latest Edition.

21.. Manhole adjustments whether sanitary or storm sewer, to be m wtth ' adjustment
rings to new asphait level before resurfacing. New binder to be used as backfill around ring to within

1.26 inches of top of ring.
22. Vehicular detector loop replacement, THHN #12 awp wire installed in slots cut in the pavement and

sealed with sealant manufactured specifically for embedding loop detector wire in concrete or
bituminous pavements. Included In the unit price shall be installation of a 15 L F. Loop Lead Wire

for each loop installation.
23, AtltramcmerldngsworkshallbeinaecordamewiththeStateof

24 Untessoth traﬁcmarhngsshallberephoedexacttyastrafﬁcmaﬂdngsexisting
priortoresurfactngwork




25.

26. The

28.

29.

3.

35.

. Dgterminatic
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All resurfaced areas shall be reflectively marked for traffic usage by nightfall each day, 7 days a
week, in accordance with State of Alabama regulations. Note price for color white or yellow, if priced
separately in any category when a difference in price exists.

contractor shall be responsible for all traffic control. A separate pricing section listing required
ltemsforTraﬁicControllslndudedlnthebiddocuments.Allhaﬁcwnbddevicesandpmcedures
must be in accordance with current edition of the Ma iform ontro! Devices for
work zone areas for each work item. The contractor shall be responsible for following this standard
for all work activities within this bid. Questions should be directed to the COH Project Engineer.

.Thecontradorshallpmvidehisownsupervisionandmnagementforaliworkbbeperfonmd.

Further, the contractor shall provide to the City of Huntsville the names of those person(s) he has

selected to provide liaison with the City for individual or groups of projects. The contractor will

provide the name or names at the time work authorizations are issued.

All construction techniques and procedures and all materials provided shali be In accordance with
g [BNnge pch 1¢ DNS! = ! I BIMents

ity O _FIuniSy, A4S

sville an_and g ce al for Force Mains and

Stations, 2011, as prepared by the Office of the City Engineer of the City of Huntsville. These
sewer manuais will supersede any sewer standards in the 1991 manuals and ALDOT Standard
Specifications.

in the event a project requires a work item(s) not specified herein, the successful contractor shall
submit to the City of Huntsville a description of the additional work items required and the proposed
additional charges for such work, which shall be reviewed by the City of Huntsville for content and
costs approval. At such time that unspecified work items are discovered at the site, all work shall
cease on that particular project until final apprcval is obtained from the City of Huntsville.

. There is no guaranteed minimum amount of work nor a minimum or maximum project size. All work

is to be determined by the COH.
Each project will include a price for the item of “contract mobilization” item. The payment of

Contract Mobilization will cover any preparatory work and operations which must be performed or
for costs incurred prior to the beginning of work. Payment will be made on 3% of the Total
Project Cost, including Project Mobilization.

. Work covered under “Project Mobilization® includes costs for preparatory work and operations,

including those necessary for the movement of personnel, equipment, supplies and incidentais to
the project site, and the removal of those personnel, equipment, supplies, and incidentals from
the project site. Payment will be made for each individual project based on the total Project Cost.

- Definition of a Project A “project” for this periodic bid is all work issued on a single work order

and on a single purchase order and may include only one location or several locations with all
locations stated on the work order/purchase order considered as a single project and all having
the same start and end date.

ation of the LOWEST RESPON IDDER:
For the purpose of determining the lowest responsible bidder, the OWNER shall consider the
Total Base Bid amount, as set forth in the Request for Bids. Thers is no guaranteed minimum or
maximum amount of work or project size. The Total Base Bid amount will be used for evaluation
purposes and does not guarantee the Total Base Bid amount to be expended over the life of the
contract. Projects will vary in size and dollar amounts, as determined by the City. This method
for determining the low bidder is for the purpose of allowing the City to procure the most
advantageous bid for the OWNER. The City reserves the right to reject any and all bids, and to
rebid, if necessary.

All items of work specified in Attachment “A” must be bid. Any items that appear unbalanced may
be cause for rejection of bid.

Any “unit price® which does not appear to be a reasonable price for the item of work, may be
considered “unbalanced".
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37. Wheel Chair Ramps Armor-Tile (or equal), or brick per detail — Sidewalk Construction will be
constructed per specification with Detachable Warning Domes at Pedestrian Crosswalks and
Details of Sidewalks, known as Attachment “N” attached.

38. This Periodic Bid f ous Col ion_Projects-2013 more particularly known as Project No.
65-13-SP31 requires the contractor to possess a State of Alabama Classification of (HS)

Highways and Streets or (M Aunicipal and Utility

/j//% May 22, 2013
(NAME OF CONTRACTOR & COMPANY) (DATE)

David L. Harris, Vice President
Reed Contracting Services, Inc.
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Reed Contracting Services, Inc.

2512 Triana Blvd. Phone (256) 533-0505
Huntsville, Alabama 35805 Fax (256) 533-0590
May 21, 2013

City of Huntsville
308 Fountain Circle
Huntsville, AL

ATTN: Engineering Department

Please find enclosed per “Attachment O”, Reed Contracting Service’s Business Plan.

Business Plan

Financial Documentation from Bank highlighting Resources
Manpower

Equipment

Experience for Similar Projects
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COMPANY INFORMATION

Founded in 1987 by Michael Reed, Reed Contracting Services, Inc. began business in Union
Grove, Alabama with only one dump truck. Since then, the company has grown to over 275
employees, numerous pieces of construction equipment and a large fleet of trucks.

Reed Contracting is built on its commitment to provide a safe work environment to its
employees, complete projects in specified time frames, and customer satisfaction. Reed
Contracting continues to grow because of these commitments to its employees and customers.

Using formalized methods and preplanned processes, Reed develops a working plan for every
project. That plan is monitored with on-site inspections and quality control evaluations to assure
that the job is performed to our customer's complete satisfaction.

Asphalt Projects - Highlights

Job Name Cost of Construction
ALDOT - NHF-0286(022) - South Parkway Project S 16,232,572.12
ALDOT - EBF-HSIPF-0001(540) & EBF-0001(542)

Resurfacing 231-431 S 2,076,713.09

HSV RESURFACING 2010 - PHASE 1
ALDQT - STPAA-HSIP-0255(500)
PLANING & RESURFACING SR-255 S 1,451,287.83
ALDOT - STMOA-0036(504)

PLANING/RESURFACING SR-36 MORGAN CTY. $ 725,631.45

wn»

1,928,143.69
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Asphalt Operations

''''''

PLANT 1 PLANT 2
187 Nick Fitcheard Road, Huntsville, AL 312 Beltline Road, Decatur, AL
&nbsp35806 &nbsp35601
Phone: (256) 746-1785 Phone: (256) 355-3995

ASPHALT PLANTS

Since beginning asphalt production with our first plant in November
A A DA 2002, the second plant was added in July 2005. Reed has now added
I—v—‘l l_‘ another asphalt plant in August of 2008, located in Decatur, Alabama.
We have produced quality hot mix asphalt for our own paving
operations and others. Our customers include Alabama DOT,
Redstone Arsenal, Huntsville International Airport, several surrounding counties, municipalities,

as well as developers and general contractors. We have state certified labs and personnel with a
combined 37 years of experience at each plant to insure each job gets the highest quality in every

ALABAMA ASPHALT PAVEMENT ASSOCIATION

ton.

ASPHALT PAVING

"~ Years of experience and modern equipment are brought
‘together to complete your project at the highest
specifications on time. Whether you are investing in a
new paved roadway, parking lot, or any other paved

% surface, you want it to be durable and constructed

& properly the first time. Reed employs advanced paving
techniques and the most modern equipment to assure a
P quality product. From residential to major highways,

& we are experts in constructing paved roadways of all

o types.
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Building streets and highways to meet city, county and state specifications demands expertise.
Reed Contracting understands the requirements necessary to sucessfully complete all road
projects. We have constructed miles of county roads, city streets, and Alabama Dept. of
Transportation highways. High performance equipment and experienced personnel assures that
you will get a quality job completed in a timely manner.

Hobby Lobby located in Jones Valley,
P,

Sutton Road Hampton Cove Huntsville, AL Publix on Winchester Road Huntsville, AL

Member of Alabama Asphalt Paving Association and Alabama Road Builders
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REED CONTRACTING SERVICES
EQUIPMENT DESCRIPTION | TOTAL
ASPHALT PAVERS 4
ASPHALT ROLLERS 12
ARTICULATE TRUCKS 8
BACKHOES 15
BROOM 4
BORING MACHINE 2
BRUSH BLOWER 2
BASE ROLLERS 6
DISC/PLOW 3
DOZERS 22
GRADALLS 8
HAY BLOWER 2
LANDSCAPE TRACTOR 4
LIGHT PLANT 7
MILLING MACHINE 2
MOTORGRADERS 10
MULE 1
PADFOOT ROLLERS 12
PRESSURE WASHERS 2
ROUGH TERRAIN CRANE 1
ROAD WIDENER 1
SCRAPER TRACTORS 3
SKIDSTEER 9
TRACKHOES 20
TRACKLOADERS 5
TRANSFER MACHINE 1
TRENCHER 2
WHEEL LOADERS 18
PULL TANKS 6
R.M. TRACTORS 13
EQUIPMENT TOTAL __ 205
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May 15, 2013

The City of Huntsville
Engineering Department
P.O. Box 308

Huntsville, Al 35804

Gentlemen.

Reed Contracting Services, Inc has been a customer of Wells Fargo Bank for many years. Their
relationship consists of both credit and deposit accounts. They have availabie a currently
unused mid high seven figure line of credit as well as maintaining a mid high seven figure
deposit balances. All accounts have been handled in an exemplary manner. Reed Contracting
Services, Inc. has good financial standing and is held in the highest regard. Wells Fargo Bank
looks forward to doing business with them for many years to come.

Should you have any questions, please call me a 256-512-6828.

Sincerely,

George Cannon
Vice President

GC/gpk

Together we'll go far
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Work in Progress

STPAA-0003(578); 4.605 Miles Resurfacing and Traffic Stripe located
on SR-3 (US-31) from Thomas Hammonds Road (MP 362.387) to Pitts

Project: Blvd (MP 367.000) North of Oakland

Owner: Alabama Department of Transportation

Architect: Alabama Department of Transportation

Contract Amount: $1,506,040.18

Percent Completed:

0%

Completion Date:

Working Day Project - Completion Date Not Determined

Project: North-South Connector Road
Owner: City of Huntsville
Architect:

Contract Amount:

$3,326,106.16

Percent Completed:

2%

Completion Date:

STPAA-0036(506); Morgan County - On SR-36 from Talucah Road (MP
38.710) to west of SR-53 (US-231) (MP 44.473) north of Valhermoso

Project: Springs

Owner: Alabama Department of Transportation

Architect: Alabama Department of Transportation

Contract Amount: $1,422,309.05
Percent Completed: 0%

Completion Date:

Working Day Project - Completion Date Not Determined

Project: Fox Creek Bridge

Owner: Alabama Department of Transportation

Architect: Alabama Department of Transportation

Contract Amount: $5,185,165.85
Percent Completed: 0%
Completion Date: Working Day Project - Completion Date Not Determined

Project: Toyota Base and Pave

Owner: Stenco Construction

Architect:

Contract Amount: $1,752,680.00
Percent Completed: 27%

Completion Date:
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Work in Progress

Project: ALDOT Resurface CR-17 - Jackson County

Owner: Alabama Department of Transportation

Architect: Alabama Department of Transportation

Contract Amount: $1,387,107.90
Percent Completed: 11%
Completion Date: Working Day Project - Completion Date Not Determined

Project: ALDOT Resurface Union Grove Road

Owner: Alabama Department of Transportation

Architect: Alabama Department of Transportation

Contract Amount: $1,613,102.28
Percent Completed: 0%

Completion Date:

Working Day Project - Completion Date Not Determined

Project: ALDOT Resurface SR-67 - Morgan County

Owner: Alabama Department of Transportation

Architect:

Contract Amount: $1,604,057.57
Percent Completed: 0%
Completion Date: Working Day Project - Completion Date Not Determined

Project: ALDOT Resurface SR-2 (US 72 near Athens)

Owner: Alabama Department of Transportation

Architect:

Contract Amount: $6,027,327.02
Percent Completed: 40%

Completion Date:

Working Day Project - Completion Date Not Determined

Project: Fluor Line G Civil Line Package
Owner: Fluor
Architect:

Contract Amount:

$1,115,668.11

Percent Completed:

0%

Completion Date:




Att O - Pg 13 of 18

Work in Progress

- 06/13/13

Project: TEDAC

Owner: Caddell

Architect:

Contract Amount: $3,679,549.00
Percent Completed: 0%
Completion Date:

Project: Gateway Package 1-F

Owner: City of Huntsville

Architect: City of Huntsville

Contract Amount; $5,439,774.32
Percent Completed: 0%

Completion Date:

Project: City of Huntsville Periodic Construction
Owner: City of Huntsville
Architect:

Contract Amount:

$1,595,555.50

Percent Completed: 0%
Completion Date:

Project: ALDOT Resurface US 231 - Madison County

Owner: Alabama Department of Transportation

Architect: Alabama Department of Transportation

Contract Amount: $1,737,671.42
Percent Completed: 0%
Completion Date: Working Day Project - Completion Date Not Determined

Project: City of Huntsville Periodic Resurfacing

Owner: City of Huntsville

Architect: City of Huntsville

Contract Amount: $2,447,975.00
Percent Completed: 8%
Completion Date: December 28, 2013
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Completed Projects

Project: Academy Sports and Outdoors
Owner: GBT Realty, Inc.
Architect: Gresham Smith & Partners
Contract Amount: $1,599,500.00

Date of Completion: April 12, 2013
Complete by Own Forces: 95%

Project: HMCAA - Air Cargo IV

Owner: Huntsville Madison County Airport Authority
Architect: GW Jones & Sons

Contract Amount: $6,161,689.62

Date of Completion:

March 13, 2013

Complete by Own Forces:

65%

Project: Widen and Resurface Nuclear Plant Road
Owner: City of Athens

Architect: Morrell Engineering

Contract Amount: $1,034,101.30

Date of Completion: March 26, 2013

Complete by Own Forces: 95%

Project: 4880 Helicopter Parking Apron
Owner: CCl

Architect:

Contract Amount: $1,727,272.72

Date of Completion:

January 17, 2013

Complete by Own Forces:

90%

Project: Gateway Package 1-E
Owner: City of Huntsville
Architect: L.B.Y.D.
Contract Amount: $1,088,344.22
Date of Completion: September 25, 2012
Complete by Own Forces: 95%
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Project: Market Shoppes / Kohl's Decatur
Owner: Fulcrom

Architect:

Contract Amount: $1,666,319.94

Date of Completion: February 20, 2013
Complete by Own Forces: 95%

Project: Huntsville Resurfacing 2012 - Phase 1
Owner: City of Huntsville
Architect: City of Huntsville

Contract Amount:

$1,298,095.79

Date of Completion: August 24, 2012
Complete by Own Forces: 90%

Project: Airfield Tow Way Road
Owner: CCl
Architect:

Contract Amount;: $1,127,706.56
Date of Completion: August 20, 2012
Complete by Own Forces: 95%

Project: Renaissance City Center - Florence
Owner: Stewart Perry

Architect: Gresham Smith & Partners
Contract Amount: $2,550,220.00

Date of Completion: December 28, 2012
Complete by Own Forces: 90%

Project: Morgan Center Business Park Interceptor Sewer
Owner: Hartselle Utilities

Architect:

Contract Amount: $1,097,050.97

Date of Completion: May 30, 2012

Complete by Own Forces: 100%
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Project: Limestone County - Highway 20
Owner: Alabama Department of Transportation
Architect: Alabama Department of Transportation
Contract Amount: $1,055,768.62

Date of Completion: September 27, 2012
Complete by Own Forces: 90%

Project: Highway 101 - Lawrence County
Owner: Alabama Department of Transportation
Architect: Alabama Department of Transportation

Contract Amount:

$1,346,876.54

Date of Completion:

July 20, 2012

Complete by Own Forces:

90%

Project: The Shoppes of Madison
Owner: Stewart Perry
Architect: Gresham Smith & Partners

Contract Amount:

$3,288,543.00

Date of Completion:

March 19, 2012

Complete by Own Forces:

85%

Project: ALDOT Resurface US 72

Owner: Alabama Department of Transportation
Architect: Alabama Department of Transportation
Contract Amount: $1,436,921.16

Date of Completion:

March 24, 2013

Complete by Own Forces:

85%

Project: Ware Park Pump Station
Owner: City of Huntsville
Architect:

Contract Amount: $1,748,780.61
Date of Completion: May 7, 2012
Complete by Own Forces: 60%
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CREWS
CLASS (IF APPLICABLE) | PERSONNEL
ASPHALT INSTALLATION 6 52
ASPHALT PLANTS (3 EA) 16
CONCRETE INSTALLATION 5 25
CONCRETE PLANTS (2 EA) 6
CDL DRIVERS 79
EQUIPMENT OPERATORS 81
UNDERGROUND UTILITIES 7 32
LABOR 4 26
OFFICE ADMINISTRATION 22
SHOP 42
ENGINEER/LAYOUT 4 21
SITE SUPERVISOR 13
SUPERINTENDENTS 7
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CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General Information. Please provide the following information:

Legal name(s) (include “doing business as”, if applicable);__Reed Contracting Services, Inc.

City of Huntsvilie current taxpayer identification number (if available): _a corporation .
(Please note that if this number has been assigned by the City and if you are renewing your business license, the number
should be listed on the renewal form.)

Type of Ownership. Hemwmﬂebheu@hgﬂgﬁp«hﬁdhebﬂoﬁmmwmmewmboxm
and entering the appropriate Entity 1.D. Number, if applicabie (for an explanation of what an entity number is, please see

paragraph C below):

Type of Ownership Entity I. D. Number
| (check appropriate box) & Applicable State

O Individual or Sole Proprietorship ’/}(/;’/}}'/7'///////////////////4

"0 General Partnersh DR,
n artnership //1//, //'//////////////////////é

Q Limited Partnership (LP) Number & State:

O Limited Liability Partnership (LLP) Number & State:

O Limited Liabilty Company (LLC) (Single | Number. & State:

Member) o

Q LLC (Multi-Member). Number & State:
Corporation | Number & State:

157-604 Alabama
Q Other, please explain: Number & State (if a filing entity under state law):

Entity L.D. Numbers. If an Entity 1.D Number is required and if the business entity is registered in this state, the number is

available through the website of Alabama's Secretary of State at www sos state al.us/, under “Govemment Records”. If a
foreign entity is not registered in this state please provide the Entity 1.D. number (or other similar number by whatever
named called) assigned by the state of formation along with the name of the state.

Formation Documents. Please note that, with regard to entities, the entity’s formation documents, including articles or
certificates of incorporation, organization, or other applicable formation documents, as recorded in the probate records of the
applicable county and state of formation, gre nof required unjess: (1) specifically requested by the City, or (2) an Entity 1.D.
Number is required and one has not been assigned or provided.

Please date and sign thi: in the space pro below and either write legibly or type your name under your signature.
If you are signing yM your title as well.
Signature: /. — Title (if applicable);_Vice President

Type or legibly write name: _David | . Harris Date. _‘May 21, 2013
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THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

MEMORANDUM OF UNDERSTANDING
ARTICLE |
PURPOSE AND AUTHORITY

This Memorandum of Undemtanding (MOU) sets forth the points of agreement between the
Social Security Administration (SSA), the Department of Homeland Security (DHS) and Reed

Contracting Services Inc. (Employer) regarding the Employer's participation in the Employment
Eligibility Verification Program (E-Verify). E-Verify is a program in which the employment
eligibility of all newly hired employees will be confirmed after the Employment Eligibility

Verification Form (Form I-9) has been completed.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as

amended (8 U.S.C. § 1324a note).
ARTICLE I

FUNCTIONS TO BE PERFORMED

A RESPONSIBILITIES OF THE SSA

L. Upon completion of the Form I-9 by the employee and the Employer, and provided the
Employer complies with the requirements of this MOU, SSA agrees to provide the Employer
with available information that allows the Employer to confirm the accuracy of Social Security
Numbers provided by all newly hired employees and the employment authorization of U.S.

citizens.

2. The SSA agrees to provide to the Employer appropriate assistance with operational
problems that may arise during the Employer's participation in the E-Verify program. The SSA
agrees to provide the Employer with names, titles, addresses, and telephone numbers of SSA
representatives to be contacted during the E-Verify process.

3. The SSA agrees to safeguard the information provided by the Employer through the E-
Verify program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the
E-Verify program or such other persons or entities who may be authorized by the SSA as
governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and

SSA regulations (20 CFR Part 401).

4, SSA agrees to establish a means of automated verification that is designed (in
conjunction with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility and accuracy of SSA records for both
citizens and aliens within 3 Federal Government work days of the initial inquiry.
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5. SSA agrees to establish a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative nonconfirmations that is
designed to provide final confirmation or nonconfirmation of U.S. citizens’ employment
eligibility and accuracy of SSA records for both citizens and aliens within 10 Federal
Government work days of the date of referral to SSA, unless SSA determines that more than 10
days may be necessary. In such cases, SSA will provide additional verification instructions.

RESPONSIBILITIES OF THE DEPARTMENT OF HOMELAND SECURITY

1. Upon completion of the Form I-9 by the employee and the Employer and after SSA
verifies the accuracy of SSA records for aliens through E-Verify, DHS agrees to provide the
Employer access to selected data from DHS's database to enable the Employer to conduct:

Automated verification checks on newly hired alien employees by electronic means, and

[ ]
Photo verification checks (when available) on newly hired alien employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational problems
that may arise during the Employer's participation in the E-Verify program. DHS agrees to
provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to

be contacted during the E-Verify process.

3. DHS agrees to provide to the Employer a manual (the E-Verify Manual) containing
instructions on E-Verify policies, procedures and requirements for both SSA and DHS, including
restrictions on the use of E-Verify.. DHS agrees to provide training materials on E-Verify.

4 DHS agrees to provide to the Employer a notice, which indicates the Employer's

participation in the E-Verify program. DHS also agrees to provide to the Employer anti-
discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair

Employment Practices (OSC), Civil Rights Division, and U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that permits
the Employer to verify information provided by alien employees with DHS's database.

6. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of alien employment
eligibility and for evaluation of the E-Verify program, or to such other persons or entities as may
be authorized by applicable law. Information will be used only to verify the accuracy of Social
Security Numbers and employment eligibility, to enforce the Immigration and Natiopality Act

and federal criminal laws, and to ensure accurate wage reports to the SSA.

7. DHS agrees to establish a means of automated verification that is designed (in
conjunction with SSA verification procedures) to provide confirmation or tentative
nonconfirmation of employees' employment eligibility within 3 Federal Government work days

of the initial inquiry.
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8. DHS agrees to establish a means of secondary verification (including updating DHS
records as may be necessary) for employees who contest DHS tentative nonconfirmations and
photo non-match tentative nonconfirmations that is designed to provide final confirmation or
nonconfirmation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be
necessary. In such cases, DHS will provide additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is
clearly visible to prospective employees.

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

3 The Employer agrees to become familiar with and comply with the E-Verify Manual.

4, The Employer agrees that any Employer Representative who will perform employment

verification queries will complete the E-Verify Tutorial before that individual initiates any

queries.
A, The employer agrees that all employer representatives will take the refresher

tutorials initiated by the E-Verify program as a condition of continued use of E-

Verify.
B. Failure to complete a refresher tutorial will prevent the employer from continued
use of the program.
5. The Employer agrees to comply with established Form 1-9 procedures, with two

exceptions:

* Ifan employee presents a "List B" identity document, the Employer agrees to only accept
"List B" documents that contain a photo. (List B documents identified in 8 C.F.R. §
2742.2 (b) (1) (B)) can be presented during the Form 1-9 process to establish identity).

* If an employee presents a DHS Form [-551 (Permanent Resident Card) or Form 1-766
(Employment Authorization Document) to complete the Form 1-9, the Employer agrees
to make a photocopy of the document and to retain the photocopy with the employee’s
Form [-9. The employer will use the photocopy to verify the photo and to assist the
Department with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form [-9. DHS may in the future designate other documents that activate

the photo screening tool,

6. The Employer understands that participation in E-Verify does not exempt the Employer
from the responsibility to complete, retain, and make available for inspection Forms I-9 that relate
to its employees, or from other requirements of applicable regulations or laws, except for the
following modified requirements applicable by reason of the Employer's participation in E-
Verify: (1) identity documents must have photos, as described in paragraph 5 above; (2) a
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rebuttable presumption is established that the Employer has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of any individual if it
obtains confirmation of the identity and employment eligibility of the individual in compliance
with the terms and conditions of E-Verify ; (3) the Employer must notify DHS if it continues to
employ any employee after receiving a final nonconfirmation, and is subject to a civil money
penalty between $500 and $1,000 for each failure to notify DHS of continued employment
following a final nonconfirmation; (4) the Employer is subject to a rebuttable presumption that it
has knowingly employed an unauthorized alien in violation of section 274A(a)( D(A) if the
Employer continues to employ any employee after receiving a final nonconfirmation; and (5) no
person or entity participating in E-Verify is civilly or criminally liable under any law for any
action taken in good faith on information provided through the confirmation system. DHS
reserves the right to conduct Form I-9 compliance inspections during the course of E-Verify, as
well as to conduct any other enforcement activity authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures within 3 Employer
business days after each employee has been hired (but after both sections 1 and 2 of the Form [-9
have been completed), and to complete as many (but only as many) steps of the E-Verify process
as are necessary according to the E-Verify Manual. The Employer is prohibited from initiating
verification procedures before the employee has been hired and the Form I-9 completed. If the
automated system to be queried is temporarily unavailable, the 3-day time period is extended
until it is again operational in order to accommodate the Employer's attempting, in good faith, to
make inquiries during the period of unavailability. In all cases, the Employer must use the SSA
verification procedures first, and use DHS verification procedures and photo screening tool only
after the the SSA verification response has been given.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of
Jjob applicants, support for any unlawful employment practice, or any other use not authorized by
this MOU. The Employer must use E-Verify for all new employees and will not verify only
certain employees selectively. The Employer agrees not to use E-Verify procedures for re-
verification, or for employees hired before the date this MOU is in effect. The Employer
understands that if the Employer uses E-Verify procedures for any purpose other than as
authorized by this MOU, the Employer may be subject to appropriate legal action and the
immediate termination of its access to SSA and DHS information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article III.B. below)
regarding tentative nonconfirmations, including notifying employees of the finding, providing
written referral instructions to employees, allowing employees to contest the finding, and not
taking adverse action against employees if they choose to contest the finding. Further, when
employees contest a tentative nonconfirmation based upon a photo non-match, the Employer is
required to take affirmative steps (see Article III.B. below) to contact DHS with information

necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employce based upon the
employee's employment eligibility status while SSA or DHS is processing the verification request
unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1 (1)) that the employee is
not work authorized. The Employer understands that an initial inability of the SSA or DHS
automated verification to verify work authorization, a tentative nonconfirmation, or the finding of
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a photo non-match, does not mean, and should not be interpreted as, an indication that the
employee is not work authorized. In any of the cases listed above, the employee must be provided
the opportunity to contest the finding, and if he or she does S0, may not be terminated or suffer
any adverse employment consequences until and unless secondary verification by SSA or DHS
has been completed and a final nonconfirmation has been issued. If the employee does not choose
to contest a tentative nonconfirmation or a photo non-match, then the Employer can find the
employee is not work authorized and take the appropriate action.

11, The Employer agrees to comply with section 274B of the [INA by not discriminating
unlawfully against any individual in hiring, firing, or recruitment or referral practices because of
his or her national origin or, in the case of a protected individual as defined in section 274B(a)(3)
of the INA, because of his or her citizenship status. The Employer understands that such illegal
practices can include selective verification or use of E-Verify, discharging or refusing to hire
eligible employees because they appear or sound “foreign”, and premature termination of
employees based upon tentative nonconfirmations, and that any violation of the unfair
immigration-related employment practices provisions of the INA could subject the Employer to
civil penalties pursuant to section 2748 of the INA and the termination of its participation in E-
Verify. If the Employer has any questions relating to the anti-discrimination provision, it should

12. The Employer agrees to record the case verification number on the employee's Form [-9
or to print the screen containing the case verification number and attach it to the employee's Form

-9,

13. The Employer agrees that it will use the information it receives from the SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of newly-hired
employees after completion of the Form I-9. The Employer agrees that it will safeguard this
information, and means of access to it (such as PINS and passwords) to ensure that it is not used
for any other purpose and as necessary to protect its confidentiality, including ensuring that it is
not disseminated to any person other than employees of the Employer who are authorized to
perform the Employer's responsibilities under this MOU.

14, The Employer acknowledges that the information which it receives from SSA is
governed by the Privacy Act (5 U.S.C. § 552a (i) (1) and (3)) and the Social Security Act (42
U.S.C. 1306(a)), and that any person who obtains this information under false pretenses or uses it
for any purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to allow DHS and SSA, or their authorized agents or designees, to
make periodic visits to the Employer for the purpose of reviewing E-Verify -related records, ie.,
Forms I-9, SSA Transaction Records, and DHS verification records, which were created during
the Employer's participation in the E-Verify Program. In addition, for the purpose of evaluating
E-Verify, the Employer agrees 0 allow DHS and SSA or their authorized agents or designees, to
interview it regarding its experience with E-Verify, to interview employees hired during E-Verify
use concerning their experience with the pilot, and to make employment and E-Verify related
records available to DHS and the SSA, or their designated agents or designees. Failure to comply
with the terms of this paragraph may lead DHS to terminate the Employer’s access to E-Verify.
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ARTICLE II1

REFERRAL OF INDIVIDUALS TO THE SSA AND THE DEPARTMENT OF
HOMELAND SECURITY

A. REFERRAL TO THE SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2 The Employer will refer employees to SSA field offices only as directed by the
automated system based on a tentative nonconfirmation, and only after the Employer records the
case verification number, reviews the input to detect any transaction errors, and determines that
the employee contests the tentative nonconfirmation, The Employer will transmit the Social
Security Number to SSA for verification again if this review indicates a need to do so. The
Employer will determine whether the employee contests the tentative nonconfirmation as soon as

possible after the Employer receives it.

3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide
the employee with a referral letter and instruct the employee to visit an SSA office to resolve the
discrepancy within 8 Federal Government work days. The Employer will make a second inquiry
to the SSA database using E-Verify procedures on the date that is 10 Federal Government work
days after the date of the referral in order to obtain confirmation, or final nonconfirmation, unless
otherwise instructed by SSA or unless SSA determines that more than 10 days is necessary to

resolve the tentative nonconfirmation..

4, The Employer agrees not to ask the employee to obtain a printout from the Social
Security Number database (the Numident) or other written verification of the Social Security

Number from the SSA.

B. REFERRAL TO THE DEPARTMENT OF HOMELAND SECURITY

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2, If the Employer finds a photo non-match for an alien who provides a document for which
the automated system has transmitted a photo, the employer must print the photo non-match
tentative nonconfirmation notice as directed by the automated system and provide it to the
employee so that the employee may determine whether he or she will contest the finding.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to
contest a tentative nonconfirmation received from DHS automated verification process or when
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the Employer issues a tentative nonconfirmation based upon a photo non-match. The Employer
will determine whether the employee contests the tentative nonconfirmation as soon as possible

after the Employer receives it.

4, If the employee contests a tentative nonconfirmation issued by DHS, the Employer wiil
provide the employee with a referral letter and instruct the employee to contact the Department
through its toll-free hotline within 8 Federal Government work days.

5. If the employee contests a tentative nonconfirmation based upon a photo non-match, the
Employer will provide the employee with a referral letter to DHS. DHS will electronically
transmit the result of the referral to the Employer within 10 Federal Government work days of the

referral unless it determines that more than 10 days is necessary.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based
upon a photo non-match, the Employer will send a copy of the employee’s Form I-551 or Form I-

766 to DHS for review by:

* Scanning and uploading the document, or
* Sending a photocopy of the document by an express mail account (furnished and paid for

by DHS).

7. The Employer understands that if it cannot determine whether there is a photo
match/non-match, the Employer is required to forward the employee’s documentation to DHS by
scanning and uploading, or by sending the document as described in the preceding paragraph, and
resolving the case as specified by the Immigration Services Verifier at DHS who will determine

the photo match or non-match.

CLE
SERVICE PROVISIONS

The SSA and DHS will not charge the Employer for verification services performed under this
MOU. The Employer is responsible for providing equipment needed to make inquiries. To access
the E-Verify System, an Employer will need a personal computer with Internet access.

ARTICLE Y
PARTIES

This MOU is effective upon the signature of all parties, and shall continue in effect for as long as
the SSA and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental MOU
that outlines these changes, DHS agrees to train employers on all changes made to E-Verify
through the use of mandatory refresher tutorials and updates to the E-Verify manual. Even
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without changes to E-Verify, the Department reserves the right to require employers to take
mandatory refresher tutorials.

Termination by any party shall terminate the MOU as to all parties. The SSA or DHS may
terminate this MOU without prior notice if deemed necessary because of the requirements of law
or policy, or upon a determination by SSA or DHS that there has been a breach of system
integrity or security by the Employer, or a failure on the part of the Employer to comply with
established procedures or legal requirements. Some or all SSA and DHS responsibilities under
this MOU may be performed by contractor(s), and SSA and DHS may adjust verification

responsibilities between each other as they may determine.

Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third party against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

Each party shall be solely responsible for defending any claim or action against it arising out of or
related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of 1IRIRA to any action taken or allegedly taken by

the Employer.
The employer understands that the fact of its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy,

including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
and responses to inquiries under the Freedom of Information Act (FOIA).

The foregoing constitutes the full agreement on this subject between the SSA, DHS, and the
Employer.

The individuals whose signatures appear below represent that they are authorized to enter into
this MOU on behalf of the Employer and DHS respectively.

To be accepted as a participant in E-Verify, you should only sign the Employer’s Section of
the signature page. If you have any questions, contact E-Verify Operations at 888-464-

4218.

Employer Reed Contracting Services Inc.

Paul I Moore _
Name (Please type or print) Title
Electronically Signed 03/26/2008
ﬁg_n_ature ) Date

Department of Homeland Security — Verification Division
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USCIS Verification Division
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Name (Please type or print) Title
Electronically Signed 03/26/2008
Date

Signature
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INFORMATION REQUIRED
FOR THE E-VERIFY PROGRAM
Information relating to your Company:
Company Name: Reed Contracting Services Ine,
Company Facility Address: 2101 Governors Drive SW

Huntsville, AL 35805

Company Alternate Address:

County or Parish: MADISON

Employer Identification Number: 631095945

North American Industry
Classitication Systems Code: 237
Parent Company:
100 to
Number of Employees: 499 Number of Sites Verified for: 1

Are you verifying for more than ! site? If yes, please provide the number of sites verified for in cach State,

. ALABAMA 1 site(s)

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name: David Wilkinson

Telephone Number:  (256) 533 - 0505 Fax Number: (256) 533 - 0590
E-mail Address: davidw@reedalabama.com

Name: Paul I Moore

Telephone Number:  (256) 533 - 050§ Fax Number: {256) 533 - 0590

E-mail Address: ikem@reedalabama.com
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Drop-in Grates

Our light-duty Drop-in Grates, available
in sizes 8" through 24", provide easy
instailation by eliminating the need for
a frame. They also adapt to a varisty of
commonly used pipes.

Ductile iron Grates Conform to the
following ASTM standard.
ASTM A536 grade 70-50-05 for ductile iron.,






ope along with the general contractor's name and address, project name and number and
date and time of bid opaning. Faliure to provide this wiil be cause to reject the bid.

in determining the successful bidder, the Owner wili consider In addition to the bid prices, such responsibility factors
as characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and
past record of performance on Owner contracts on other similar projects, Any other factors not specifically mentioned
or provided for hereln, in addition to that of the bid price which would affect the final cost to the Owner, wiil be taken
into consideration in making award of contract, The right Is reserved to reject any bid where Investigation of the
business and technical organization of the bidder avallable for the contemplated work, including financial resources,
equipment, and experience on simllar projects does not satisfy the Owner that such bidder is qualified to perform the
work. The City Council of the City of Huntsville reserves the right to reject any and all bids and to waive Informalities.

Separate sealed bids for the construction of this project shail be accompanied by Bid Bond In the amount of five
percent (5%) of the amount of the bid not to exceed $10,000.00 or as otherwise sot by OWNER. Quantities are
known as Attachment “A®, No bidder may withdraw his bid within ninety (90) days after the actual date of opening.
These specifications, the Supplement to General Requirements for Construction of Public Improvements City of
Huntsville Specifications, special provisions and all supplementary documents are essential parts of the contract, and
a requirement occurring In one is as binding as though occurring in all. They are intended to be complimentary and to
describe and provide for a complete work. In case of discrepancy, calculated dimensions, uniess obviously Incorrect,
shall govern over scaled dimensions. Supplemental Specifications shall govem over the Standard Specifications,

All references to OWNER shall mean City of Huntsvllle, Alabama. All references to City Engineer shall mean
OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form furnished
him by the Clty. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture
of qualified bidders on a proposal form Issued to one of them, provided each venturer has taken out a proposal and

provided the proposal is signed by each co-venturer,

(B) Details. On the proposal form, the bidder shall enter In words and numbers a unit price. The extended
amount bid (unit price x quantity) will total automatically by a formula that has been designated by COH for the
appropriate column of each bid item, exclusive of those items for which a fixed contract unit price and extension
amount are shown, unless bidder is submitting a handwritten original. On lump sum items an entry shall be shown In
the amount bid column. If a bidder wishes to bid an item free, then he shall enter 0 (zero) In both the unit price
column and amount bid column. Atter all extensions are made, the bidder shall total the extended amounts of the bid
items and show his total bid amount in the appropriate place on the proposal form. All figures shall be legibly shown
In Ink or typed. Any interiineation, erasure or other alteration of a figure shall be Initialed by the signer of the
proposal. The Clty will check the extension of each item given in the proposal and correct ali errors and
discrepancles. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts wiil be the contract bid price. See Attachment "A”.

(C) Signing. The biider's proposal must be signed with Ink by the Individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers
of a corporation or by an agent of the Contractor legaily qualified and acceptable to the City. If the proposal Is made
by an Individual, his name and post office address must be shown; by a partnership, the name and post office
address of each partnership member must be shown; as a joint venture, the name and post office address of each
member or officer of the firms represented by the joint venture must be shown; by a comporation, the name of the



corporation and the business address of its corporate officials must be shown. The proposal bid bond, if bid bond Is
tendemd.shaﬂbepmpeﬂysignedbyﬂnbldderandmesurety.

{D) Imegular Proposals. Pmpoulswiﬂbewnsidemdkmgdarandvﬁﬂbempdadifheyeoﬁahmyunisabns,
ametaﬁonoffotm.adcﬂllonsnoteauedfor.ineompbmbids(hdudesfaﬂumtoenteraunitbidpﬁeeonabldnamor.In
the case of an altemate, mmmmwwmmmm,Mmam.mmawmsnmm
bymemonsignlngmepmposal.oromerineguaﬂﬁesofanykmd. Bids that are not signed will be considered non-
responsive and will be rejected. No proposal will be opened that does not contain the contractor's Alabama State
license number on the outside of the envelope. Proposals may be rejected at any time prior to the execution of the
contract. Myﬁdduudngﬂnsamewdiﬁemnamsforsubmlﬂmmmmmpmposdupmmypmjadmn

bedbquallﬂedﬁommmconsideraﬁononﬂmmw.

(E) Delivery of Proposals. Eadrpmposdforeaehmntaddaﬂbep”d.bgﬂherwiﬂvﬂwepmposalguamﬁy.ha
sealedamebpaontheouisidaofwhl&lswmﬁenInla:gelemm'PropoaabforWork'andsommsdastolndlcate
the project name, project number, bidder name, and State license number. Proposais will be received by the
OWNERorhisrepresentaﬂveunlessMeeprovldedunﬂlmehouranddetesetlnﬂ\enoﬁcetocmmufor

theoperﬂngofbids: Proposals received after that time will be retumed. No proposal wili be opened that does not
contain the contractor's Alabama State license number on the outside of the envelope.

3. QUANTITIES
The bidder understands that when unit prices are calied for, the guantities ghow ein_are
o re_sublect to increase beraase, and offers to do the work whether quantities are
proposal. Any substantial changes on work performed
prior to work and authorized by City Council action. The
undersigned bidder also understands that when lump su

m bids are called for, bidder will be required to fumish all
equipment, labor, mateﬁalandothernemoroosttoconsmuampletefaeﬂny. See Attachment "A" - Bid
Quantities.

4. CHANGES TO CONTRACT

(A) Change to Contract Price.

Theoontractpﬂcemayonlybechangedbyad\angeorder. Any claim for additional compensation shall be based on
wmtennoticedeliveredtomeOwnerandEnglmerwlthinﬂ\me(3)daysofmeocwnaneeofmeeventhngrlseto
the claim. Ndceofﬁnee:darﬂofhedalmwiﬁwsupporﬂngdataahdlbedelivemdwlﬂﬂnmme(S)daysofwdt
ocwmmwﬂmOWNERaImmaddﬁmﬂnMdMﬂmbmwthmmﬁdam.mwmdpﬁm
mmwwmwmmmmmm. All duties, responsibilities and
obligaﬁonsaadgnedborundeﬂakenbymeeonuamrshallbeatlisemmoutdsangmmemprbe.
Theownermayatanyﬂmewithoutnoﬂeetohesureﬁes.bywnmenorderdeslgnabdorhdleatedtobeachange
order, make any change in the work within the general scope of the contract, including but not limited to changes: (1)
In the specifications; (2) in the method or manner of performance of the work; (3) in the owner-fumished facilities,
equlmtent.mabrials.sewlces,orslte:or(4)dimdhgaccelemﬂonlnmeperfumanceofmewom Any other written
orderoranofalorderﬁomtheownerwhld\caumany&nhdmnga.shallbetmatedasadmngeorderundarlhis
clause, provided that the contractor gives the owner written notice stating the date, circumstances, and source of the

order and that the contractor regards the order as a change order.

(B) Change to Unit Price.
Prices to remain firm for the duration of the contract term.

{C) Change to ltems.

wmwummmbymcwdmmnemmmmmappmw. At such time that unspecified work
nemsamdlscoveredauhem.auworkshancaasemmatparﬁwlarprqedunﬂlﬁnalappmvalisobtamwmw

City of Huntsville.



items are discovered at the site, ali work shall cease on that particular project until final approval is obtalned from the
City of Huntsville.

(D) Change to Contract Time.

The undersigned bidder understands that the Contract Time for this periodic contract Is one (1) year from the date of
award, with services provided on an as-needed basis. The City of Huntsville reserves the right to extend this contract
for an additional one (1) year pericd on an annual basis up to two (2) times provided the contract does not exceed

three (3) years.

Each work order will have a contract time assigned by OWNER based upon a particular project. Beginning and end
dates for each project will be stated and Issued with the Notice to Proceed (NTP) authorization letter prior to the

commencement of work.

Al claims for adjustment in the contract time shall be determined by OWNER.

(E) Time extenslon for abnormal weather conditions

In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually
severe, that Is, more severe than the adverse weather anticipated for the project location during any

glven month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The
delay must be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and simllar data for the project location and will constitute the basa line for monthly weather
time evaluations. The Contractors normal progress schedule must reflect these anticipated adverse weather delays
in all weather dependent activities. The contractor's bid shall include the impact of the anticipated lost days in his

quotation for the time he Is to be on site.

JAN | FEB | MAR | APR | MAY | JUN | JUL | AUG | SEP | OCT | NOV | DEC
8 6 3 4 5 6 3 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractors
scheduled work day before it is considered a weather delay day.

5.  MAINTAIN OFFICE

The successful contractor shall establish an office In Huntsville, Alabama, with telephone service, and shall maintain
close liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shail be responsible for all work covered under the executed contract; therefore, this
responsibllity cannot be shifted by subcontracting the work to others. All subcontractors shall be approved by the
OWNER. A list of all subcontractors proposed for use on the project shall be provided at the time that bids are
recelved. This document will be known as ATTACHMENT "C". Any additional subcontractors needed during the
contract period shall be approved by the owner. Lien walvers wiil be required from all subcontractors at the time of
submittal of the final payment request for each work order.

7. BID BOND

Accompanying this proposal Is a certified check or original signed, dated and sealed, bid bond In the amount of not
less than five per (5%) of the total base bid amount shown on Attachment “A", not to exceed $10,000.00 dollars,
payabie to the Clty of Huntsville, Alabama, which Is to be forfeited, If, In the event that proposal of bidder is accepted,
the undersigned bidder shall fail to execute the contract and fumish a satisfactory contract bond under the conditions



and within the time specified in this Proposal; otherwise, said certified check or bid bond Is to be returned to the
undersigned. .

8. PERFORMANCE AND PAYMENT BONDS

acceptance of this proposal to execute the contract and to furnish to the City of Huntsville, Alabama, a labor
and material bond and a performance bond, each In the amount of FIVE HUNDRED THOUSAND AND NO/100

DOLLARS ($500,000.00), to remain In effect for the duration of the contract, and as allowed by State Law, and
approved by the OWNER.

9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS
SHOWN AS SECTION 23.)

The Contractor shall provide and maintain comprehensive general public llabliity Insurance protecting the Contractor
and the City against claims arising out of or resulting from the Contractor's operation under his contract for personal
Injury or property damage with minimum combined single iimits of $1,000,000, whether such operations are
performed by himself, or by anyone directly or Indirectly employed by them. In addition, a copy of the policy may be
requested upon award. Certificates of Insurance acceptable to the City shall be filed with the City prior to

The Contractor shall Indemnify and hold the OWNER, its officers and employees harmiess from any suits, claims,
demands, damages, ilabllities, costs and expenses Inciuding reasonable attomey's fees, arising out of or resulting
from the performance of the work. Certificates of insurance are required naming the City as the Certificate Holder,
The Certificates shouid reflect the insurance coverage required herein. The Certificates are to be signed by a person
authorized by the Insurer to bind coverage on its behalf and must be an original signatura. Certificates signed using

B SIHNAatlres wili not b 2 MY & WIHON siaismen

ARl 2 INSIRNCE/SUSLY C He
dicating that their electro. gna s Inte as thelr s e Ce 8s must indicate coverage will
not be canceled or non-renewed except after thirty (30) days

MU
prior written notice to the City at the following address:
City of Huntsvilie, P.O. Box 308, Huntsville, Alabama 35804, Attention: Penny Kaelly.

10. LICENSES AND CLASSIFICATIONS

in order to receive the award of this contract, the Contractor shall be required to possess a vaild general contractor's
license in accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Coda of Alabama as stated In
Section 1 above. This general contractor's license shall be a State of Alabama general contractor's license and shall
be maintained throughout the term of this contract. A valid Clty of Huntsville license shail also be maintained

throughout the term of this contract.
The required classification for this project Is stated in the Notice to Contractors aiso known as Attachment “E*,

11. PERMITS

Additionally, the contractor shali be required to obtain and pay for all other federal, state or local permits, licenses,
and fees which may be necessary or required in order to perform the work detalled herein. A City of Huntsville
Contractor's License must be obtained from the City of Huntsvilie inspection Department at the time signatures are
obtained on contracts. A copy of City of Huntsville license shall be provided to the OWNER at the time the contract Is

executed.
12. PAYMENT



expiration of Contract time. Ali pay requests will be submitted by hard copy and on disk. The hard copy wiil be
printed from the disk. The OWNER wili provide the disk to the contractor. No further retainage will be held after fitty
percent of the contract is complete. All payments to contractor will be made as soon as practical after the approvali
and finance processes have been completed. SEE SECTION 29 FOR INFORMATION ON FINAL PAYMENT.

13. EXAMINATION OF SPECIFICATIONS, PROPOSAL, CONTRACT AND SPECIAL PROVISIONS

Before submitting a proposal, bidders shail examine carefully the proposal form, standard specifications,
supplemental spscifications, contract, and special provisions. It Is mutuaily agreed that the submission of a proposal
shall be prima facle evidence that the bidder has made such examination and has judged for and satisfied himself as
to the requirements of standard spacifications, supplemental specifications, special provisions, and contract. No
adjustments or compensation wili be allowed for losses caused by fallure to comply with this requirement. Bidders are

14. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, proposal, specifications, general
requirements, supplement to general requirements and general terms and conditions together with any addenda
thereto made prior to submission of the contractors proposai and all modifications agreed to by the parties and
Issued after the execution of this contract are a part of this contract as If fully set out herein.

15. COMMENCEMENT OF WORK

All work shall begin within three (3) days of the work authorization after Contractor Is notified uniess delay Is

authorized by a City of Huntsville representative. Once work has begun, it should be completed In the shortest
reasonable time and within the calendar days allocated for completion of the project. If work Is not completed as
allocated, Contractor will pay liquidated damages In accordance with Section 80.11 “Schedule of Liquidated

Damages® for each day thereafter until ail work is compieted.
16. STORAGE OF MATERIALS

The Contractor shali not permit the storage of materials on or use of any property outside the right-of-way easement
or property identified as the project site.

17. LIQUIDATED DAMAGES

It Is further understood and agreed by and between the parties to this contract, that in the event the work to be
performed under this contract Is not completed at the expliration of the contract time, then, and in that event, the
Contractor shall pay to the City the amounts per calendar day by the schedule shown In the schedule In the City of
Huntsville Standard Specifications, Section 80.11 — “Schedule of Liquidated Damages” for each day thereafter untii
such work |s completed. The City will deduct said sum or sums from any money due the Contractor under this
contract for any and all invoices submitted after the contract due date. (See Section 12.). Liquidated damages wiil
automatically calculate on the COH Pay disk and be deducted from all invoices when the invoice estimate period end

date Is later than the contract compietion date.
18. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across
the project site.

19. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract In whole or In part by the
Contractor for convenlence. The City shall give written notice of such termination to the Contractor specifying when

the full or partial termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work
when such termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts



and shall not purchase any additional suppliles, equipment or materials for the Work, and shall make every effort to
mitigate the costs of termination. The Contractor shall settle the fiabiiities and claims arising out of their termination of
subcontracts and orders. The City may direct the Contractor to assign the contractor's right, titie and interest under
terminated orders or subcontracts to the Clty or its designee and may direct the Contractor to take stepa to preserve

the Work in place at the time of the termination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materiais, equipment, parts,
fixtures, information and Contract rights as the Contractor has.

D. (1) The Contractor shali submit a termination claim to the City and the Consultant specifying the amounts
due because of the termination for convenience together with costs, pricing or other data required by
the City. It the Contractor falis to file a termination ciaim within six (6) months from the effective date
of termination, the owner shall pay the Contractor, an amount derived In accordance with subparagraph

(3) beiow.
(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.

(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following
amounts:;

(a) Contract prices for labor, materials, equipment and other services accepted under this
Contract.

(b) Reasonabie costs incurred in preparing to perform and In performing the terminated
portion of the work, and in terminating the Contractor's performance, plus a fair and
reasonable allowance for overhead and profit thereon (such profit shali not inciude
anticipated profit or consequential damages); provided, however, that if it appears that
the Contractor would not have profited or would have sustained a ioss if the entire
Contract would have been compieted, no profit shall be allowed or included and the
amount of compensation shall be reduced to reflect the anticlpated rate of loss, if any.
Costs incurred In performing the terminated portion of the work must have been incurred
prior to the effective date of the termination.

(c) Reasonabie costs of setting and paying ciaims arising out of the termination of
subcontracts or orders pursuant to Paragraph B of this clause. These costs shail not
include amounts pald in accordance with other provisions heraof.

The Total Sum to be paid the Contractor under this clause shall not exceed the totai Contract Price, as properly
adjusted, reduced by the amount of payments otherwise mads, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within
one (1) year after the effective date of the termination for convenience, In the event that the Owner becomes aware of
clrcumstances or conditions with regards to the Work that would have warranted the Owner terminating for default,
had those circumstances or conditions been properly known by the Owner, at the time of the termination for
convenience. The Owner may, upon written notice to the Contractor of its intention to convert the termination for
convenience to a termination for cause. Initiate the termination for cause procedures at that tims, as set forth in the
Performance Bond, and the termination for convenience shall then be converted to a termination for cause.

20. TERMINATION FOR CAUSE

A if the Contractor persistently or repeatedly refuses or fails to complete the work in a timely manner,
supply enough properly skilled workers, supervisory personnel or proper equipment or material, or it
Contractor falls to make prompt payment to Subcontractors or for materials or labor, or persistently
disregards laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction, or
otherwise Is guilty of a substantia! violation of a material provision of this Contract, then the Owner may
by written notice to the Contractor, without prejudice to any other right or remedy, terminate the
employment of the Contractor and take possession of the site and of ali materials, equipment, tools,
construction equipment, and machinery thereon owned by the Contractor and may finish the Work by
whatever methods it may deem expedient. In such cass, the Contractor shall not be entlitied or receive
any further payment untli the Work has been completed.



B. if the unpald balance of the Contract Price exceeds the cost of finishing the work, including
compensation for the additional professional services and expenses made necessary thereby, such
excess shall be paid to the Contractor. If such costs exceed the unpald balance, the Contractor shall
pay the difference to the Clty. This obligation for payment shail survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph
A and It is subsequently determined by a court of competent jurisdiction that such termination was
without cause, such termination shall thereupon be deemed a Termination for Convenlence and the
provisions of the Termination for Convenlence clause shall apply.

21. UNBALANCED BIDS

22. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of Insurance or
bonds required under the terms of the contract specifications. The Contractor shall procure and maintain for the
duration of the job until final acceptance by the Owner, or as later Indicated, insurance against claims for injuries to
persons or damages to property which may arise from or in connection with the performance of the work hereunder
by the Contractor, his agents, representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE

1. General Liability

Insurance wiil be written on an occurrence basis. Claims-made coverage will be accepted only on an
exception basls after the Owners approval. General Liablity Coverage and Owners Contractors Protective
Insurance shouid be written by this same Insurance company.

Commerciai Generai Liablilty
Products and Completed Operations
Contractual
Personal injury
Expiosion, Collapse and Underground
Broad Form Property Damage

2. Professlonal Liabllity
N/A

3. Automobile Liabllity

Business Automoblle Llability providing coverage for all owned, hired and non-owned autos. Coverage for
loading and unioading shall be provided under either automoabile ilability or general liability policy forms.

4. Worker's Compensation Insurance

Statutory protection against bodily Injury, sickness or disease or death sustained by empioyee in the
scope of employment. Protection shali be provided by a commerclal Insurance company or a recognized selif-
Insurance fund authorized before the State of Alabama industrial Board of Relations.



5. Empioyers Liabiilty Insurance

Covering common law claims of injured employees made In lieu of or in addition to a workers
compensation claim.

B. MINIMUM LIMITS OF INSURANCE
1. QGeneral Liability
Commercial General Liabliity on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liabllity
N/A
3. Automoblie Liabiiity
$1,000,000 Combined Single Limit per accident for bodlly injury and property damage.
4. Workers Compensation
As required by the State of Alabama Statute.
6. Employers Liabliity
$100,000 Bodily Injury
$500,000 Policy Limit by Disease
C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it Is
determined that such adjustment Is In the Owner's best Interest. If the Insurance requirements are not adjusted by

the Owner prior
to the Owner's release of specifications with regard to the project in questions, then the minimum iimits shall apply.

The policies are to contain, or be endorsed to contain, the foliowing provisions:
1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specitied volunteers are to be covered as Additlonal
Insureds, as their interest may appear, as respects; flability arising out of activities performed by or on behalt of the
contractor, architect, engineer, land surveyor or consulting firm for products used by and completed operations of the
Contractor, or automoblles owned, leased, hired or borrowed by the Contractor. The coverage shali contaln no
special limitations on the scope of protection afforded to the Owner, lts officers, employees, agents or specified

voluntesrs.

b. The Contractor's Insurance coverage shall be primary insurance as respects the Owner, its officers,
employees, agents, and specified volunteers, as their Interest may appear. Any insurance or sei-Insurance
maintained by the Owner, its officers, officials, employees, agents or specified volunteers shali be excess of the
Contractor's insurance and shall not contribute to .

¢. The Contractor’s Insurance shail apply separately to each Insured against whom claim Is made or suit
is brought, except with respect to the iimits of the insurer's liability,



2. All Coverages

a. The Contractor Is responsible to pay all deductibles. Each Insurance policy required by this clause
shall be endorsed to state that coverage shail not be suspended, voided, canceled by either party, reduced In
coverage or In limits except after thirty (30) days prior written notice by certified mall, return receipt requested, has
been glven to the Owner. Canceilation of coverage for non-payment of premium will
require ten (10) day's written notice to the Owner.

b. Any failure to comply with reporting provisions of the policles shall not affect coverage provided to the
Owner, its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS
Insurance Is to be placed with insurers with an A. M. Best's rating of no lessthan B + V.

E. VERIFICATION OF COVERAGE

The Owner shail be indicated as a Certificate Holder and the Contractor shall fumish the Owner with
Certificates of Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibies, if
applicable, shail be indicated on the Certificate of Insurance for each Insurance policy. The certificates for each
Insurance policy are to be signed by a person authorized by that insurer to bind coverage on its behalf. All
certificates are to be received and approved by the Owner before work commences. The Owner reserves the right to
require compiete, certified copies of all required insurance poilcies at any time. Certificates signed using digitai
signatures wiil not be accepted unless accompanied by a written statement from the insurance/surety company
Indicating that thelir electronic signature Is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall inciude ali subcontractors as Insured under its policles or shall furnish separate
certificates and/or endorsements for each subcontractor. The Engineer of Record shali Inciude ali architects,
engineers, land surveyors or cansulting firms as Insured under its policles other than professional llability, or shali
fumish separate certificates and/or endorsements for each architect, engineer, land surveyor or consulting firm,
Subcontractors working for the contractor or architects, engineers, land surveyors, or consuiting firms working for the
Engineer or Record shall be required to carry insurance.

G. HOLD HARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consuiting firm, to the

fuliest extent permitted by law, shall Indemnify and hold harmiess the City of Huntsvilie, its elected and appointed
officlals, employees, agents and specified volunteers agalnst ali claims, damages, losses and expenses, Inciuding,
but not limited to, attorney’s fees, arising out of or resulting from the performance of the work, provided that any such
claim, damage, loss or expense (1) Is attributable to personal Injury, inciuding bodily Injury, sickness, disease or
death, or to Injury to or destruction of tangible property, inciuding ioss of use resulting therefrom and (2) is caused by
any negllgent act or omission of the contractor, architect, engineer, land surveyor or consulting firm, or any of their
subcontractors, subconsultants, or anyone directly or indirectly employed by any of them or anyone for whose acts
they are legally llable. Such obligation should not be construed to negate, abridge, or otherwise reduce any other
right or obligation of indemnity which would otherwise exist as to any party or person described In this paragraph.

2. The architect, engineer, land Surveyor or consuilting firm agrees that as respects to negligent acts, errors,
or omisslons In the performance of professional services, to indemnify and hold hammiess the Clty of Huntsuvilie, its
officers, agents, employees, and specified volunteers from and against any and all claims, demands, losses and
expenses Inciuding, but not limited to attorney’s fees, liabiiity, or consequential damages of any kind or nature
resulting from any such negiigent acts, errors, or omissions of the architect, engineer, land surveyor or consulting firm



or any of their subconsultants, or anyone directly or indirectly employed by any of them or anyone for whose acts they
are legaliy ilable.

23. DOMESTIC PREFERENCES

In the performance of this contract, the contractor shali comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in
supplying steel, materials, supplles, other products, and labor. Failure to comply with these requirements shall
subject the contractor to the penalties set forth in the sections of the Alabama Code set forth above.

24, TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.

25. NO DAMAGES FOR DELAYS

in the event that the Contractor is delayed in the performance of the work for the reasons set forth In | 80.09 of the
City of Huntsvilie’s Standard Specifications for the construction of Public Improvements, Contract Projects, 1891, then
the Contractor's recovery for such delay shail be limited to the extensions of time in contract performance In
accordance with the provisions of §80.09 and In §4(c) “Changes In Contract Time" as set forth in the Request for

Blds.

in such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make
no claim for extra compensation due to delays of the project beyond his control. Such delays may include those
caused by an act of neglect on the part of the owner or the engineer, or by an empioyee of either, or by any separate
contractor empioyed by the Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays
In transportation, adverse weather condition not reasonably anticipatable, unavoidable casualties, or by delay
specifically authorized by the owner In writing pending the resolution of any disputes, or by any other cause which the

Owner determines may justify delay.

26. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor's attention is specifically directed to §50.07 -Cooperation with Utilitles and Non-Highway Public
Facllities of the City of Huntsville's Standard Specifications for the Construction of Pubiic improvements, Contract
Projects, 1991. in addition to the responsibliities placed on the Contractor by that clause, the Contractor shall be
responsibie for having existing utilities located prior to excavations. The existence and location of any underground
utiity pipes or structures shown on these drawings have been obtained by a search of the available records. The
City assumes no responsibiity as to compieteness or accuracy of the deplcted location on these drawings. The
Contractor shall be responsible for taking precautionary measures to protect the utility lines shown and ali other iines
not of record or not shown on these drawings by verification of their location In the field prior to the initiation of the

work.

27. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION
OF PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the Clty of Huntsviiie's Standard Specifications for the construction of Public Improvements, Contract
Projects, 1991 refers to the definition of recovery time as being set forth In Section 10.01. inasmuch as this definition
was omitted from §10.01, the foliowing definition shall be incorporated :

Recovery Time. Recovery time Is defined as the time required, after the controliing item or ltems of work have been
substantially damaged as a resuit of conditions and causes beyond the control of the Contractor and not due to his
negligence of fault, to restore the work to the condition existing prior to such damage so that normal operations can
be resumed on the contract pay tems. Recovery time shall be the number of days required by the Contractor,
working with normal forces, to restore the work as described above.

28. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final compietlon.
Additionally, all manufacturer's warranties on materials used In providing the services shall be provided to the owner



with the final payment request. Separate warranty bonds may be required on speclaity items as determined by the
Owner and will be shown as a separate line item in the quantities prior to bidding.

29. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractor's who may be working on
the site or an adjacent site with regards to access to the site, storage of materials and working on a non-Interference

basis.

30. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract Iis
awarded, uniess vendor/contractor Is already registered and doing business with the City. No payments of invoices
can be made until this W-9 Tax Form has been property submitted. A copy of the W-8 Tax Form can be obtained at

the following website: www.irs.ustreas.gov/pub/Irs-pdf/iw9 pdt

31. FINAL PAYMENT

Finai payment to be based upon each Separate project work order Issued by OWNER and made payable to
construction contractor after contractor provides the following: advertising of compietion for four (4) consecutive
weeks, lien waivers have been provided from all subcontractors. This final payment will be retainage only. All work
will be complete prior to advertisement of completion. Advertisement of compietion will be In a Huntsvilie local
newspaper. The final payment request of retainage only will be submitted along with the advertissment of
completion, warranties, and lien waivers.

32. PROJECT COMPLETION DATE

The project compietion date will be set by the COH Project Engineer. This date wiil be after ali work has been
completed. Therefore, all work will be completed before any advertisement of compietion Is made. The completion

date will always be before the first advertisement date.

33. LIEN WAIVERS

Llen walvers wiil be required from ail subcontractors working for the contractor. These lien walvers shall be included
with your final payment package. The contractor Is responsible for obtaining signatures from his subcontractors. if
no subcontractors are usaed, contractor must provide a statement Indicating such.

34. LOWEST RESPONSIVE AND RESPONSIBLE BIDDER

For the purpose of determining the lowast responsive, and responsibie bidder, the OWNER shaii consider the total
base bid amount only, with the award going to the lowest overall bidder. It is understood that when unit prices are
calied for, the quantities shown herein are approximate only and are subject to increase or decrease, and bidder
offers to do the work whether the quantities are increased, or decreased, at the unit prices stated In the original bid
submittal. The undersigned bidder aiso understands that when lump sum bids are calied for, bidder wiil be required to
furnish all equipment, labor, material and other items or cost to construct a complete faciiity. Basis of payment will be
determined by the actual quantities measured (to be determined by the COH) and muitiplied by the contract bid unit
prices as originally submitted with the bid documents.

35. NON-RESIDENT BIDDERS

in awarding the Contract, preference wiil be glven to Alabama resident contractors and a nonresident bidder
domiclled In a state having iaws granting preference to local contractors shail be awarded the Contract only on the
same basls as the nonresident bidder's state awards contracts to Alabama contractors bidding under similar

circumstances.



36. CORRECTION TO SECTION 105 - EXCAVATION AND EMBANKMENT 105.04 {a) Method of
Measurement

Section 105.04 wili remalin as stated when estimated borrow material Is iess than 2500C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 Is revised to remove the last paragraph:
“Borrow material will be measured at the point of delivery, Inside the delivery truck less 30 percent for shrinkage.”

37. CORRECTION TO SECTION 847 - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 8468 — Pipe Cuivert Joint Sealers, ALDOT Specifications for
Highway Construction, Current Edition.

38. NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site", the Contractor shali prepare and apply for, pay the necessary fees, post the required registration
at the jobslte prior to commencing work, and maintain the worksite and records In accordance with the ADEM
requirements for National Poliutant Discharge Eiimination System (NPDES) registration. Off site borrow pits utiiized
In the construction of this project are included In the requirement. NPDES Construction Stte is construction that
disturbs 1 acre or greater or will disturb iess than 1 acre but is part of a larger common plan of development or sale
whose total land disturbing activities total 1 acre or greater. An NPDES construction site also Includes construction
sites, irrespective of size, whose stormwater discharges have a reasonable potential to be a significant contributor of
poliutants to a water of the State, or whose stormwater discharges have a reasonabie potentlal to cause or contribute
to a violation of an applicable Alabama water quality standard as determined by the Department. The Contractor is
referred to the “Alabama Department Of Environmental Management Fieid Operations Division - Water Quality
Program - Divislon 335 — 6" for complete definitions and requirements. The Contractor Is also referred to item 11 of
these General Requirements, sectlons §0.15, 50.16, and 70.02 of the City of Huntsvilie “Standard Specifications For
Construction Of Public Improvements, Contract Projects” (Specifications)

Contractor violations of the permit by rule which resuits In enforcement actions from ADEM Inciuding fines and/or
work stoppage shall be the responsibliity of the Contractor. Fines assessed to the Contractor or the OWNER
because of Contractor action shall be paid by the Contractor. No extension of contract time shall be considered as a
resuit of enforcement. Enforcement history will also be considered by the OWNER In its decision to Issue future
proposais or award future contracts in accordance with disqualification provisions of Section 20.02(b) of the

Specifications.

39, E-VERIFY STATEMENT

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-635, Code of Alabama (1875) §
31-13-1 through 31-13-30 (also known as and hereinafter referred to as * the Alabama Immigration Act”) as amended
by Act No. 2012491 on May 16, 2012 s applicable to ali competitively bid contracts with the City of Huntsville. As a
condition for the award of a contract and as a term and condition of the contract with the City of Huntsviile, in
accordance with § 31-13-9 (a) of the Alabama Iimmigration Act, as amended, any business entity or empioyer that
employs one or more employses shall not knowingly employ, hire for employment, or continue to employ an
unauthorized allen within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and
shall verify every employes that Is required to be verified according to the applicable federal rules and regulations.
The business entity or employer shall assure that these requirements are included in each subcontract In accordance
with §31-13-8(c). Failure to comply with these requirements may resuit in breach of contract, termination of the
contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance with

§31-13-9 (e) (1) & (2).
Code of Alabama (1975) § 31-13-9 (k) requires that the foliowing clause be included in all City of Huntsviile contracts
that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they wiil not violate
federal immigration iaw or knowingly employ, hire for employment, or continue to employ an unauthorized allen within



the State of Alabama. themm,aeontracﬁngpaﬂyfoundtobeinvblaﬂonofﬂﬂspmﬂdonsmnbednnadln
bmadmofmeagmmandshanbomsponsibbforaﬂdamgesmwlﬂngmereﬁm.'

Contractor's E-VeﬁfyMemomndumofUnmmandmgehaIbeapanofmeeonﬁadbid documents and shall be
submitted with the bid package.

40. CITY OF HUNTSVILLE'S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
Foramasofﬁsprojeetﬂntremﬂmremoveloftaﬁcloom, striping, markings, pm's and ceramic markers, the

FOR GUIDANCE -Aﬁhams_ﬁipinc.mrkm“.madpwmmmarkmandeembmaﬂmmfor

. Unless otherwise specified, traffic striping, markings, raised
mvelnemm“mdcemmbmmmbrmddmshdlbemplmdmwyasmsﬂpmg.markings.
mieedpamantm:kenandmnbmarkwsbrgmdamemdmdpdorbanypawhgorresutfadngwork.
The general contractor will be responsible for documenting location of all striping, markings, raised
pwementmrkenmdcemmlcmarkmforguidanoeandassuﬁngﬂmallammplamdmdlyase)dsted
prior to paving. All traffic striping, nmklngs.raisedmmentmrkmandmmicmrkemforguidm
shall be reflectorized. Allmuﬁawdamasshdlbemrkedvdm:empomympingandmarklngsforhm
usagebynlghtfaﬂead:day,?daysaweak.inaocol'daneewimsmaofNabmamgwmns. Al
permanent striping, markings, raised pavement markers and ceramic markers for guldance shall be replaced

within thirty (30) calendar days after paving work.

41. SURVIVABILITY OF CONTRACT PROVISIONS

TetmhaﬁonofﬁﬂsContractbyeiﬂmrpanyahaunolaffedhedghtsandobﬂgaﬂonsofﬂnparﬂesmatmedpdor
to the effective date of the termination. Terms and conditions of the contract that survive termination include, but are

not necessarily limited to, provisions regarding payments, insurance, termination, warranty, goveming law of the

contract, liquidated damages,
bonding requirements, notice procedures, walver, and other requirements necessary and appropriate for the proper

resolution of disputes, claims, and enforcement of the rights of the parties.

be executed by a surety, or sureties, reasonably suitable to the Owner. All bonds must be approved by the Mayor
and the Clerk-Treasurer of the City of Huntsville.

43. GOVERNING LAW
TheContmetshaﬂbegovenndbymelawsoﬂhesmmofNabam.



44. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Chizen Protection Act,
Act No. 2011-535, Code of Alabama (1975)

Compllance with the requirements of the (Beason-Hammon Alabama Taxpayer and Cltizen Protection Act, Act No.
2011-535, Code of Alabama (1976) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly
referred to as the Alabama Immigration Law, Is required for City of Huntsville, Alabama contracts that are
competitively bid as a condltion of the contract performance. The Contractor shall submit In the bid package, with the
requested Information included on the form, the “Clty of Huntsville, Alabama Report of Ownership Form” listed in this
document as Attachment “H". The bidder selected for award of the contract may be required to complete additional
forms relating to citizenship or allen status of the bidder and its employees, including e-verify information, prior to

award of a contract.

45. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to
successors and assigns of such other party In respect to covenants, agresments, and obiigations contained in this
Contract. The Contractor shall not assign this Contract without written consent of the Owner. In no event shall a
contract be assigned to an unsuccessful bidder whose bid was rejected because he or she was not a responsibie or

responsive bidder.

48. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the
firm or entity or to an officer of the corporation for which It was Intended, or if dellvered at or sent by registered or
certified mail to the last business address known to the party giving notice.

47. RIGHTS AND REMEDIES

Duties and obllgations imposed by the Contract Documents and rights and remedies avallable there under shall be In
addition to and not a iimitation of duties, obligations, rights and remedies otherwise Imposed or avallable by law.

No action or fallure to act by the Owner, Engineer, or Contractor shall constitute a walver of a right or duty afforded
them under the Contract, nor shall such action or faiiure to act constitute approval of or acquiescence In a breach

there under, except as may be specifically agreed In writing.

48, ENTIRE AGREEMENT

This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior
communications, negotiations, representations or agresments, either written or oral. This agreement may be
amended only by written Instrument signed by both Owner and Contractor.
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HUNTSVILLE
Kathy é\gz E)irn’ P.E. Urban Development Department

City Engineer . . c e
e Engineering Division

PERIODIC BID FOR VARIOUS CONSTRUCTION PROJECTS-2013
Project No. 65-13-SP31
May 15, 2013

Addendum #1

The attached pre-bid meeting minutes, all addenda, and attachments for the above- referenced
project will become part of the contract documents.

Attachment A is amended as follows:

Replace bid quantities with “replacement”, Attachment “A1”. All bids must be submitted on
Attachment “A1”. Contractors are authorized to download revised quantities from website and paste to
floppy disk or CD-RW (preferably in a live/flash drive format) of their choice; one or the other must be
submitted with the original bid packet. In addition, two hard copies must be submitted and sighed with
original bid packet. Contractors should be mindful of making changes to formatting already established in
column for Bid Unit Price, as it may affect the outcome of their bid. In order to verify calculations are
correct, Contractor may choose to manually multiply those unit costs x bid quantities to ensure extensions
are correct, prior to printing and submitting with bid packet. If a price discrepancy is found on bid disk or
CD-RW, printed hard copy prices submitted with original bid documents, with Contractor signature, will
prevail. However, calculations must be accurate and will be verified manually.

* Any bidder who designates a change on the outside of the envelope understands
that any deletions or additions designated, bidder must further indicate the
particular bid item relative to the deletion or addition, even if the deletion or
addition references to deduct or add to the Total Base Bid.

The Star of Alabama

P.O. Box 308 ‘ Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleai.gov



Add 1 - Pg 2 of 13 - 06/13/13

CLARIFICATION:

The following statement in Attachment “O” in the Specifications for this project is
applicable for this bid:

Due to the amount of work that the City anticipates assigning to the successful
Contractor immediately upon award, and the number of projects that will be ready to bid in
the near future, the Contractor must provide with their bid documents, a business plan
reflecting financial resources, manpower, equipment, and experience for similar projects.
This information will be used as part of the evaluation process in determining the lowest
overall responsible and responsive bidder. If this business plan is not included with the bid
documents, it shall be cause for rejection of bid.

UANTITIES REVISION: e 1 of Attachment “A”) — Complete copy of Attachment

“A1” can be downloaded from the project website,

Deletion:

Gnal tities—3
Addition:

Item No. 1 - A. Contract Mobilization (3% of the total cost of the work order adjusted for
final quantities

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter
referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on May
16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. Asa
condition for the award of a contract and as a term and condition of the contract with the
City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate
in the E-Verify program and shall verify every employee that is required to be verified
according to the applicable federal rules and regulations. The business entity or employer
shall assure that these requirements are included in each subcontract in accordance with
§31-13-9(c).
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Failure to comply with these requirements may result in breach of contract, termination of
the contract or subcontract, and possibly suspension or revocation of business licenses and
permits in accordance with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k)
requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.
Furthermore, a contracting party found to be in violation of this provision shall be deemed
in breach of the agreement and shall be responsible for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

e Bidders’ attention is directed to the following new item (#53) in the “Supplement to

General Requirements for Construction of Public Improvements” document as

posted on the COH website for this project:

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through
31-13-30, commonly referred to as the Alabama Immigration Law, is required for City
of Huntsville, Alabama contracts as a condition of the contract performance. The
Contractor shall submit in the bid package, with the requested information included on
the form, the “City of Huntsville, Alabama Report of Ownership Form” listed in the
bid specifications as Attachment “Q”. The bidder selected for award of the contract
may be required to complete additional forms relating to citizenship or alien status of
the bidder and its employees, including e-verify information, prior to award of a
contract.

All addenda must be acknowledged either on the outside of the bid envelope or on the
third page of your bid proposal known as Attachment “B”.

Attachments: Pre-Bid Minutes
Revised Quantities — Page 1 of Attachment “A1”

END OF ADDENDUM #1
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PRE-BID MEETING MINUTES

PROJECT NAME: Periodic Bid for Various Construction Projects-2013

PROJECT #: 65-13-SP31
DATE: May 9, 2013

PROJECT ENGINEERS: Marty Calvert, Toneka Lindsey, Chris McNeese, Shane Cook,
Robbie Stewart, Bill Boggess, and other engineers employed by the City involved in
construction projects. Project engineer will be determined by who is responsible for the
work to be performed. All paperwork in regards to request for invoices comes through
the Engineering Department.

The following people were in attendance at the Pre-Bid Meeting:

Jerry Wall APAC

Chris Lovoy Reed Contracting
Kevin Sawyer Wiregrass Construction
Preston Whitaker COH-PWS

Jason Kirkland COH-ENG

Mary Hollingsworth COH-ENG

Penny Kelly COH-ENG

Marty Calvert COH-ENG

1. Introduction of all persons present, their roles, chain of command, importance of
submittals to Project Engineer.

Jason Kirkland will be the inspector on Marty’s projects. Other engineers will use
their inspectors on their projects.

2. Project Engineer gave a brief description of Periodic Bid Project.

The purpose of this periodic bid for various construction projects is to provide for
the expedient construction of roadway, drainage, sewer and other projects as
designated by the City of Huntsville, utilizing unit prices for the commonly
performed contractor work items. Construction of these projects is intended to be
performed within the shortest possible time frame with the work beginning and
ending on dates selected by the City of Huntsville for each work authorization.
Failure to comply with the times specified in the Notice to Proceed (NTP) may, in
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the sole determination of the City of Huntsville, result in the contractor being
prohibited from bidding on additional work for the City of Huntsville, until such
time as contractor is back on schedule.

3. Discussed all Permits.

Generally the projects that are done using the Periodic Bid are small (the average
periodic is under $50,000 and involves approximately %% acre) and do not cover a
large enough area to require permits from the State or the Corps of Engineers. If
there is a project that requires a State Permit for performing work on State Right-
of-Way or a Corps of Engineer permit, then the City of Huntsville will acquire the
applicable permit before the Contractor work begins. For projects that require an
ADEM permit, the Contractor will be responsible for acquiring the permit.

When bidding an item on the Periodic Bid, the Contractor is not including the
permit from the State or Corps of Engineers in the price.

If an ADEM permit is required, Marty would go to the Contractor and ask if their
prices were good enough to take care of the permit. If the Contractor answers that
it is, the Contractor will be required to get it. If not, the City would get the permit
for the Contractor. Will be taken on a case by case basis based on the bid.

4. Utility Project Notification — Utility company representatives gave a description
of their utility conflicts. Any problems the utility representative anticipates
should be explained so that Project Engineer and Contractor can plan to include in
the project. Each utility representative should provide Contractor with a name
and phone number to contact for conflict assistance. Contractor is responsible for

locating all utilities.

Before any work begins on each Periodic Bid Project, the Contractor will be
responsible for calling line locates and contacting utility representatives to locate
and mark underground utilities. Where there are possible conflicts between the
required construction and existing underground utilities, the Contractor will
contact the appropriate utility company and meet at the job site to discuss plans
for protecting, avoiding or relocating/adjusting the utility line. The cost for
relocating the water or sewer line is not included in the bid price. Expecting the
utility companies to work with us and relocate the lines with no additional cost to
the City or the Contractor.

The Contractor will not receive extra compensation for delays created by utility
conflicts, but the cost for the delays and work will be covered by extra items of
work afforded and necessary to compensate for the utility adjustment. If only
extra time is involved and no extra line items, the Contractor will not receive
extra compensation.



Add 1 - Pg 6 of 13 - 06/13/13

S. Contractor is required to submit pricing (Attachment “A”) on either a 3- ¥4~
floppy disk or CD-RW (preferably in a live/flash drive format) in the Excel format
made available for download from the Engineering website. The bid disk or the CD-
RW must be in working condition and included with original bid packet and reflect
the correct revision, along with two signed hard copies. Failure to do so shall be
cause for rejection of bid. If a price discrepancy is found on bid disk or CD-RW,
printed hard copy prices submitted with original bid documents, with Contractor
signature, will prevail.

6. PAYMENT

The OWNER agrees to pay the contractor as follows: Payment # 1 by the OWNER shall
be a partial payment to the Contractor on the basis of duly certified and approved
estimates of the total quantity of work performed by the Contractor, less five per cent
(5%) of the amount of such estimate, which is to be retained by the City until all
advertisements of the work have been performed. Payment # 2 by the OWNER shall be
made after the City has received verification that the project has been advertised per the
requirements of this Contract. Liquidated damages will be deducted from all invoices
when the invoice estimate period end date is later than the contract completion date. All
pay requests will be submitted by hard copy and on a disk. The hard copy will be printed
from the disk. The OWNER will provide the disk to the contractor. Two originals and
two copies of the invoices are required before payment will be made. The disk should be
submitted each month, along with the originals and copies, to Odessa Sales in the
Engineering Department.  All payments to contractor will be made as soon as practical
after the approval and finance processes have been completed.

7. Project Engineer discussed plans, specs and special provisions.
a. When a contractor is new to COH contracts, the standard specifications should
be discussed with emphasis on time charges, extra work, materials, etc.
b. State of Alabama classification required was stated. (HS) Highways & Streets
or (MU) Municipal & Utility.
c. Council: 6/13/13. Plan to start using the Periodic Bid for projects by July 1.
d. (include whether construction trailer is required and whether as-builts are
required) No construction trailer is required.
e. Introduction and explanation of any revisions to Supplement to General
Requirements ~ specifically detail the following:

The underlined statement in Clause #9 is a revised statement effective 4/9/13; special
attention was directed to this revision.

9. UIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS
SHOWN AS SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the
Contractor and the City against ciaims arising out of or resuiting from the Contractor's operation under his
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contract for personal injury or property damage with minimum combined single limits of $1,000,000, whether
such operations are performed by himself, or by anyone directly or indirectly employed by them. In addition,
a copy of the policy may be requested upon award. Certificates of insurance acceptable to the City shall be
filed with the City prior to commencement of work and said certificate shall provide that policies will not be
altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmiess from any suits,
claims, demands, damages, liabilities, costs and expenses including reasonable attomey'’s fees, ansing out
of or resulting from the performance of the work. Certificates of Insurance are required naming the City as

the Certificate Holder.

The Certificates should reflect the insurance Coverage required herein. The Certificates are to be signed by
a person authorized by the insurer to bind coVerage on its behalf and must be an original signature.
Certificates signed using digi i ill not be ed uni ied b i

from the insurance/su any indicating that their e i signature
The Certificates must indicate coverage will not be canceled or non-renewed except after thirty (30) days
prior written notice to the City at the following address:  City of Huntsville, P.O. Box 308, Huntsville,
Alabama 35804, Attention: Penny Kelly.

The underlined statement in Clause #24E is a revised statement effective 4/9/13; special
attention was directed to this revision.

24E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with
Certificates of Insurance reflecting the coverage required by this document. The A.M. Best Rating and
deductibles, if applicable, shali be indicated on the Certificate of Insurance for each insurance policy. The
certificates for each insurance policy are to be signed by a person authorized by that insurer to bind
coverage on its behalf. All certificates are to be received and approved by the Owner before work
commences. The Owner reserves the right to require complete, certified copies of all required insurance

policies at any time. Certificates signed using digital signatures will not be accepted uniess accompanied by
a written statement from the insurance/surety company indicating that their electronic signature is intended
as their signature.

46. SHOP DRAWINGS ( NOT APPLICABLE)

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to COVer error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.
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After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

18. LIQUIDATED DAMAGES

Itis further understood and agreed by and between the parties to this contract, that in the event the work to
be performed under this contract is not completed at the expiration of the contract time, then, and in that
event, the Contractor shall pay to the City the amounts per calendar day by the schedule shown in the
schedule in the City of Huntsville Standard Specifications, Section 80.11 - “Schedule of Liquidated
Damages” for each day thereafter until such work is completed. The City will deduct said sum or sums
from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12). Attachment “F* — Sample of Request for Payment with Liquidated Damages
shall become a part of the contract documents. Liquidated damages will be deducted from all invoices when
the invoice estimate period end date is later than the contract completion date.

Section 80.11 — "Schedule of Liquidated Damaqges” has been amended as follows effective 2/1/11
and revised in COH specifications 3/7/11:

Original Contract Amount Liquidated Damages Daily Charge
More Than To and Calendar Day Work Day
Including or Fixed Date
S0 $ 100,000 $ 200 $ 400
$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 $ 900 $ 1,800
$ 1,000,000 $ 2,000,000 $ 1,350 $ 2,700
$ 2,000,000 | . $ 1,550 $ 3,100

When the contract time is on the calendar day or date
basis, the schedule for calendar days shall be used. When
the contract time is on a work day basis, the schedule for
work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before
Change Orders.

Question was asked how liquidated damages would be calculated on
a Periodic Bid project. If it would be by the total contract
amount or by each project purchase order.

Response was given as follows: Liquidated damages will be
calculated based on the purchase order amount issued for the
specific project where the liquidated damages are being assessed
not the total contract amount of the Periodic Bid Contract.
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8. Sequence of Construction and Traffic Control with the contractor made aware
of his/her responsibility to handle traffic safely through the work zone. The
method of payment for traffic control shall be discussed and clearly understood.

Contractor is responsible for traffic control on a periodic project when it is
required. There are items in the contract for cones, barrels, flagmen, etc.

9. For any trench cuts within existing roadways, Contractor is required to patch
area with asphalt mix within the same day, unless otherwise specified by the
Engineer. (Dense graded Base is no longer an acceptable means of traffic control
within existing roadway cuts.)

10. Any subcontractors present were given the opportunity ask questions or
discuss items with which they are concerned. The Prime Contractor should be
advised that no work by a subcontractor will be permitted unless approved by
contract or in writing. Attachment “C” — “Subcontractor’s Listing” in the
Supplement to General Requirements for Construction of Public Improvements,
City of Huntsville, Alabama has been revised and bidders are advised to pay
special attention to the text and instructions listed on the attachment. Contractor
shall keep the “Subcontractor’s Listing” updated throughout the project duration
and submit a copy of the listing with the request for final payment.
Noncompliance with this request may cause delay in payment to the Contractor.

11. Anyone working for the Contractor, whether equipment and/or personnel,
which are not the Prime Contractors and are not covered by subcontract, then it
shall be understood that the Prime Contractor will be required to furnish a rental
agreement for the equipment and carry personnel performing such work on
his/her labor payroll.

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter
referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on
May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville.
As a condition for the award of a contract and as a term and condition of the contract with
the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act,
as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate
in the E-Verify program and shall verify every employee that is required to be verified
according to the applicable federal rules and regulations. The business entity or employer
shall assure that these requirements are included in each subcontract in accordance with
§31-13-9(c). Failure to comply with these requirements may result in breach of contract,
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termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2). Code of
Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this

contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.
Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the agreement and shall be responsible for all damages resulting

therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

e Bidders’ attention is directed to the following item (#53) in the “Supplement to
General Requirements for Construction of Public Improvements” document as
posted on the COH website for this project:

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-53 5, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 201 1-535, Code of Alabama (1975) § 31-13-1
through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as
the Alabama Immigration Law, is required for City of Huntsville, Alabama contracts
that are competitively bid as a condition of the contract performance. The Contractor
shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document
as Attachment “H”. The bidder selected for award of the contract may be required to
complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.

12. Asked if there are any further questions.
No questions were asked.

13. All questions will be answered and all clarifications made by addendum. Last
day for questions concerning this project before the bid will be May 13 + 2013 until
3:00 p.m. via fax (256) 427-5325 or email to: penny kelly@huntsvilleal.gov.
Response to contractor questions will be May 15, 2013 until 5:00 p.m. Bids open:

May 21, 2013 at 10:00 a.m. in the 1* Floor Conference Room, 320 Fountain Circle,
Huntsville, AL. The pre-bid notes and all addenda shall become a part of the contract

documents.
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General Notes:

Nothing will be done to Pay Item No. 1. The three (3) will be taken out to make it
less confusing.

The award of bid will be based on unit prices only.
Every item on the bid must be bid.

For final payment, Contractor will need to send invoice to COH, advertisement
for completion of the project is required for 4 weeks and retainage is held until
proof is submitted. The proof of advertisement is required, any lien waivers
involving subcontractors, and any warranties. If there are no lien waivers a letter
is required stating there are no lien waivers.

To get a project started, Odessa Sales will get a PO#, start and end date, and fax to
contractor. The original will be mailed.

The contract is good for one (1) year; can be extended up to three (3) years.
There is no provision to increase any unit prices after the one (1) year contract
period expires. Contractor has the option to opt out after the first year if he feels
he cannot absorb material price increases. The City will send a letter to the
Contractor with the option to renew after one (1) year.

Attachment “O” must be submitted with the bid documents.
Contractor asked if the financial plan requirement could be changed to “if
requested from the low bidder after the bid.” Penny will check and an answer will

be provided in the addendum.

There will be a sketch/drawing given to Contractor for each job by Marty. On
sidewalk jobs, Toneka will meet in the field to discuss what she needs and the

Contractor will provide her with quantities.

On S-type inlets for new covers with the City’s logo, the replacement covers
must be the same as the one removed.

Tom Sisco in the Traffic Engineering Department uses “Traffic Logix” for speed
cushion installation materials; the materials are stored at the City’s Public Works
Department. Attachment “G” in the specifications details the installation.

Every Contractor’s superintendent should have a copy of the City’s Standard
Details (Construction of Public Improvements, 1991).

Tipping fees will be paid by the City.
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The City will do any required testing.

Each project will be considered as a separate project as far as retainage is
concerned. Five percent of the total project amount will be withheld.

Bond is required for one (1) year at the award of bid; if bid is extended to the
same Contractor, bond must be extended.

No digital as-builts are required.

Courteous people are needed to work on the projects because they will deal with
the public in some sensitive areas at times while working on the projects.



ATTACHMENT "A1"

5/14/13

Periodic Bid for Various Construction Projects

Project No. 65-13-SP31

BASE BID

ITEM #

DESCRIPTION

BID QTY

BID UNIT

UNIT PRICE

BID AMOUNT

All prices include the removal and disposal, including hauling
of soil and materials.

I. MOBILIZATION

A. CONTRACT MOBILIZATION, (3% OF THE TOTAL
COST OF THE WORK ORDER ADJUSTED FOR FINAL
QUANTITIES)

B. PROJECT MOBILIZATION

Project Mobilization A (will be paid on projects that
have a cost less than $1,000.00)

$0.00

Project Mobilization B (will be paid on projects that
have a cost > or equal to $1,000.00 but < than
$5,000.00)

10

$0.00
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Project Mobilization C (will be paid on projects that
have a cost > or equal to $5,000.00 but < than
$10,000.00)

20

$0.00

Project Mobilization D (will be paid on projects that
have a cost > or equal to $10,000.00 but < than
$25,000.00)

25

$0.00

Project Mobilization E (will be paid on projects that
have a cost > or equal to $25,000.00 but < than
$50,000.00)

25

$0.00

Project Mobilization F (will be paid on projects that
have a cost > or equal to $50,000.00 but < than
$75,000.00)

$0.00

Project Mobilization G (will be paid on projects that
have a cost > or equal to $75,000.00 but < than
$100,000.00)

$0.00

Project Mobilization H (will be paid on projects that
have a cost > than $100,000.00 but < than

$200,000.00)

1of26

$0.00




CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Reed Contracting Services, Inc., in the amount of TWO MILLION ONE HUNDRED TWENTY-EIGHT -~
THOUSAND FIFTEEN AND .41/100 DOLLARS ($2,128,015.41), for Periodic Bid for Various
Construction Projects-2013, Project No. 65-13-SP31, which is being submitted to the City Council of the
City of Huntsville for approval on this the 13th day of June, 2013, has been let in accordance with Code of
Alabama, Title 39 and all other applicable provisions.

Director of City Engineering
City of Huntsville

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as “ the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Reed Contracting Services, Inc.

(Compan&
BY. Cﬂ;ﬁ\

(Authorized Representétive)




