HUNTSVILLE

Director of Tommy Battle
City Engineering Mayor

REDSTONE GATEWAY PACKAGE 1F REDSTONE GATEWAY
EXTENSION, MARKET STREET, AND OVERLOOK ROAD
RELOCATION
Project No. 65-11-SP22

September 30, 2011

Addendum #1

The attached pre-bid meeting minutes, all addenda, and attachments for the above- referenced project
will become part of the contract documents.

Contractors are authorized to download quantities from website and paste to floppy disk or CD of their choice;
one or the other must be submitted with the original bid packet. In addition, two hard copies must be submitted
and signed with original bid packet. If a price discrepancy is found on bid disk or CD, printed hard copy prices
submitted with original bid documents, with Contractor signature, will prevail. However, calculations must be
accurate and will be verified manually.

* Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

Questions from Contractors

See attached copy of pre-bid minutes for questions/answers.

Revised Drawings

The following drawing sheets have been revised and are attached, also, are accessible on the COH
Engineering website under this project information titled “Revised Drawings per Addendum No. 1”:

T1.0 Added sheet LH-6 to the drawing Index.
C1.0 Revised ADEM permit expiration date and Sanitary Sewer notes 18-20

The Star of Alabama
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C2.1,C2.3,and C3.1 Revised sanitary sewer force main to be “future” instead of “existing”.

C4.6 Removed reference to proposed shoring wall.

C6.0 Revised dimensions and call outs to the typical cross section.

C8.2 Revised grading around TVA power poles

C8.4 Removed reference to proposed shoring wall.

C9.6-C9.7 Revised match line references for Storm Line B.

C8.10 Revised profile stations for Line W to match storm pipe lengths.

C10.0 Revised reference to landscaping drawing in the special notes.

C10.2 Revised topsoil placement areas.

C10.4 Added erosion confrol blanket to cut slope around existing electrical poles.

C11.0,C11.1 & C11.2 Revised proposed HU power layout to be within the utility and drainage

easement.

C11.3 Revised proposed HU power layout to be within the utility and drainage easement.

C11.6 Revised dimensions on communication junction boxes.

C14.4 Revised Junction Box Detail-STR #1A.

C14.5 Revised 100 yr. water surface elevation and 100 yr. flow in Pond F Outlet Control Structure detail.

C14.9 Removed details for 7'x6’ box culvert and 6'x5’ box culvert. Added details for 8'x6’ box culvert and
8'x5’ box culvert.

E-VERIFY CONDITIONS: As a condition of the contract, pursuant to 8 U.S.C.§1324a, Contractor,
must certify that it has not knowingly employed, recruited, referred for a fee, or contracted with an
unauthorized alien, with respect to employment in the United States. Further, Contractor certifies that it
has enrolled in the designated employment eligibility verification system and will maintain enroliment
throughout the term of this contract.

All addenda must be acknowledged either on the outside of the bid envelope or on the third page of your
bid proposal known as Attachment “B".

Attachments: Pre-Bid Minutes
Attachment “B” to Proposal
Attachment “A” to Proposal
Revised Drawings

END OF ADDENDUM #1



MANDATORY PRE-BID MEETING
DATE: Wednesday, September 27, 2011

REDSTONE GATEWAY: Package 1F — Redstone Gateway Extension, Market
Street, and Overlook Road Extension

PROJECT # 65-11-SP22

OWNER: City Of Huntsville

PROJECT MANGER: Brasfield & Gorrie L.L.C.

PROJECT ENGINEER: LBYD Civil and Structural Engineers
INSPECTIONS: Johnson and Associates

SURVEYOR: Garver

GEOTECHNICAL ENGINEER: Building and Earth Sciences

I

Introduction of all persons present, their roles, chain of command, importance of
submittals, etc. (PM)
HANDOUTS:

a. Phasing Plan

b. Redstone Security Procedures

c. Project Directory

*** If you have questions regarding the bid process, please write them down and
hold them until the end of this pre-bid meeting (#16 on agenda). If you have
specific questions related to the project scope, drawings or specs, they need to be
submitted in writing to B&G and will be answered and distributed to all bidders
as an addendum.***

Project Engineer to give a description of work specific to this bid package. Also
include description of phase 1 packages (including work “by others” that will
have to be coordinated with — List of work *“by others” in instructions to bidders)
ADEM issues and brief description of future phase 2 and 3. (PE)

Project Manager to discuss Schedule of Operations, erosion control plan, disposal
of debris from clearing and grubbing, undercutting and replacement, importance
of soil management, milestone dates and LD’s, importance for control of concrete
and asphalt temperature during hot/cold weather, safety, sinkhole remediation,
other trade scope that could impact your work, etc. (PM)

The following is a list of items (but no limited to) that must be submitted per the
bid document requirements that must be submitted by the prime contractor post
award: (PM)

Balanced Schedule of Values (within 2 business days of award)

Site Construction Traffic Control Plan (Prior to Construction Start)

Federal tax form to City (At time of contract award)

Project Schedule that includes coordination with other packages and future
work, time to prepare and approve shop drawings, fabricate and deliver
materials and install / complete scope (within 10 calendar days of award)



Payment and Performance bond (15 Days after acceptance of proposal)

Shop Drawings (Prior to Installation / Placement)

Weekly Safety meeting minutes and associated sign in sheets

Any results by third party safety inspector

Lien waivers with pay requests

Seismic surveys / Pre-Blast surveys (Prior to Drilling and Blasting if
required)

e Red-Line as-built drawings (at completion of associated scope prior to owner
acceptance)

(In Addition, YOUR first pay estimate will NOT BE PROCESSED UNTIL ALL
REQUIRED DOCUMENTS HAVE BEEN RECEIVED AND APPROVED).

. Discuss all Permits, testing, surveying (Dig Permit) (PM)
. Discuss Bid Form details (Attachment “B” + appropriate Proposal Form) (PM)

. Contractor is required to submit pricing in person per requirements set forth in bid
documents. Failure to do so shall be cause for rejection of bid. A “balanced”
detailed Schedule of values including quantities and unit prices that total up to bid
Lump Sum to be submitted within two (2) Business Days as basis to establish
additive and deductive changes in scope for this project. (PM)

. Utility Project Notification — LBYD to give a description of utility
requirements/conflicts. Attached: names and phone numbers of utility contractors
(Pre-Bid attachment “c”) for conflict assistance. Contractor is responsible for
locating all utilities. (PE)

. Discuss Submittal of Shop Drawings, as-built requirements, working drawings,
material submittals, job-mix formulas in accordance with the time limits in the
contract. (PE)

The approval of shop drawings by the Project Manager will cover only the
features of the design and in no case shall this approval be considered to cover
error or omissions in shop details or a check of any dimensions. The Contractor
shall be responsible for the accuracy of the shop drawings, the fabrication of
materials and the fit of all connections; and he shall bear the cost of all extra work
caused by errors in shop drawings or in fabrication, inaccurate workmanship,
misfits of connections or for any changes in fabrication necessary. No work shall
be done on the material before the shop drawings have been approved. Any
material that the Contractor orders prior to the approval shall be at the
Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order
per the requirements for changes in the contract.



After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes.
Any acceptance of change by the Owner does not constitute a change to the
contract unless that change has been approved and directed in writing per change
order. Compensation for preparing and furnishing all shop and working drawings
shall be included in the contract unit prices for the various items of work.

10. Project Engineer & Project Manager to discuss plans and specs:
a. A review of the plans should be made with emphasis placed on unusual
construction features and special drawings (PE)
b. Specifications should be discussed with emphasis on time charges, extra work,
materials, etc. (PM)
c. State of Alabama classification of MU and HS for this project, (PM)

11. Project Manager to discuss Bid Process and Special Provisions (Instructions to
Bidders). (PM)
1. Each item (attachments) of the contract should be read out and any questions
concerning the method of measurement or payment discussed.
2. Discuss Milestone and Calendar days to complete project. (ask if there any
concern that contract cannot be completed within contract time specified.)
3. Introduction and explanation of any revisions to Supplement to General
Requirements

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The
method of payment for traffic control shall be discussed and clearly understood.

(PM)

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the
Engineer. (Dense graded Base is no longer an acceptable means of traffic control
within existing roadway cuts.) (PM)

14. Discuss Redstone Arsenal Security Information for any work “inside” the
Redstone Arsenal Security Fence. Security Badges to be coordinated through
Brasfield and Gorrie and contractors should allow a minimum of 2 weeks for
approval.

15. Successful contractor will be required to sign the following statement, included
as part of the contract: (PM)

E-VERIFY CONDITIONS: As a condition of the contract, pursuant to 8
U.S.C.§1324a, Contractor, must certify that it has not knowingly employed, recruited,
referred for a fee, or contracted with an unauthorized alien, with respect to
employment in the United States. Further, Contractor certifies that it has enrolled in
the designated employment eligibility verification system and will maintain
enrollment throughout the term of this contract.

16. Any Prime Contractors should be given the opportunity to ask questions or



discuss items with which they are concerned. (PM)

17. All questions need to be sent in writing to Matt Kelley (COH Project Manager) at
mkelleyi@brasfieldgorrie.com. All questions / clarifications will be answered by
an addendum. The pre-bid notes and all addenda shall become a part of the
contract documents.

18. Last day for questions concerning this project before the bid will be Monday,
October 3, 2011 at 2:00 p.m. to Matt Kelley at mkelley@brasfieldgorrie.com
or fax to Matt Kelley at 205-714-1399. Final Addendum will be issued no later
than Wednesday, October 5, 2011 at 2:00 p.m.

QUESTIONS DURING PRE-BID MEETING:

1. Q. What utilities are required to be included in this bid?
A. The Package 1F-1 Contractor must include the cost to relocate any existing
utilities, including but not limited to Overlook Road, shown on the drawings such
as power, water, and communications. The Package 1F-1 Contractor must also
include the cost to install the new storm and new sanitary sewer utilities shown on
the drawings.

2. Q. Will the schedule for Area 1 building pad turnover be revised?
A. Yes, see revised attachment A included in this Addendum.

3. Q. Will Bidders be allowed test dig at the site during the bid process?
A. No, however there is a test dig scheduled after today’s Pre-Bid Meeting.
It should be noted all previous Geotechnical Reports are available on the COH
website for your review.

4. Q. When is the last day for questions?
A. Last day for questions concerning this project before the bid will be Monday,
October 3, 2011 at 2:00 p.m. to Matt Kelley at mkelley(@brasfieldgorrie.com
or fax to Matt Kelley at 205-714-1399. Final Addendum will be issued no later
than Wednesday, October 5, 2011 at 2:00 p.m.

5. Q. What will be in the Addendum issued later this week?
A. The Pre-Bid Meeting Minutes, questions and answers from today’s meeting
and drawing/scope modifications.

6. Q. Where is the stockpile of structural fill located?
A. See sheet C2.0.

7. Q. Is the onsite stockpile of 30,000/cy suitable for use as structural fill?
A. The existing onsite stockpile is structural material, but bidders must include
cost to modify the material as required to meet the project specifications,
including, but not limited to moisture conditioning, placement, compaction, etc.



8. Q. Is new fence required for the Overlook Road Relocation?
A. Yes, the existing fence North of Overlook Road must stay in place until the
new fence South of Overlook Road is installed to maintain security at all times.

9. Q. Are the specifications for the project the same as City of Huntsville
specifications for their projects?
A. No, the specifications have been modified and bidders should reference
Instructions to Bidders and Supplemental to General Requirements.

13. Q. What is the additional depth below subgrade for this project?
A, 127 per specifications.

14. Q. How does the 3’ high culvert tie into the 4’ high culvert on line W?
A. Match the tops.

15. Q. There are culvert details on the drawings for culvert sizes that are not shown
on the drawings?
A. Additional details will be issued in Addendum #1 to clarify the scope for box
culverts.

16. Q. Were all areas North of Overlook Road replated with 4” of topsoil?
A. No, Area 1 did not receive any topsoil in previous bid packages.

17. Q. Are all bidders required to be pre-qualified?
A. No, however this was a Mandatory Pre-Bid Meeting so Prime Contractors
bidding this project had to attend today’s meeting to be eligible to bid. However
subcontractors were note required to attend the Mandatory Pre-Bid Meeting.

18. Q. Is this a lump sum bid?
A. Yes, however apparent low bidder(s) will be required to submit a complete
schedule of values (with quantities and associated unit prices) within two (2)
business days of public bid opening that totals up to the lump sum price that was
publicly submitted in order to establish additive/deductive unit prices for potential
scope changes through duration of project.

19. Q. Are the allowances on the bid form to be included in the base bid?

A. Yes.
QUESTIONS SUBMITTED AFTER THE PRE-BID:

1. Q. How much bedding and stone backfill is required around the box culverts in
improved and unimproved areas?

A. Bedding and stone backfill shall be per detail DR-166 and COH
specifications. The bedding shall be 6” #78 stone. The unimproved areas
shall receive compacted soil backfill and mounded for settlement. Backfill for
improved areas shall be #78 stone up to subgrade.
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Q. Are we responsible for installing electrical and communication in this
package, and are we to relocate power lines?
A. See response to Q&A during Pre-Bid #1 above.

Q. Is there a place on base to dispose of asphalt and clearing debris?
A. Yes, however permission must be obtained from Redstone Arsenal and any
associated cost must be included in your bid.

Q. Do we install the wheelchair ramps along with the curb and gutter?
A. No, accessible ramps will be installed as a part of the future 1F-4 package.

Q. On sheet 12.0-12.1 it shows water and electrical design by (Huntsville
Utilities)...do we install that material or does the city install that material?
A. This will awarded in a future bid package.

Q. Is there any special bid bond form?
A. No.

7. Q. On the demolition plans C3.1 through C3.5, there is a lot of fencing noted to be

10.

1.

12.

13.

removed. Some of it says to be "removed" and some of it (along the north side of
the road) is noted to be "salvaged to owner". Please verify only the fencing noted
to be salvaged is indeed to be salvaged (and not all fencing).

A. All security fencing is to be salvaged. The barbed wire fencing should be
removed.

Q. Please clarify to what extent you want the fence materials salvaged - i.e.,
fabric to rolled.

A. The top rail, bracing, stretcher bars and metal mesh shall be stored on-site at a
location directed by the City Project Manager. Fence posts shall be removed off-
site at Contractors expense.

Q. Is the fence to be salvaged in good condition for re-use by others?
A. Yes. See Q&A #8 above.

Q. For the new security fencing, the specs indicate a 7' height. To be more
specific, the drawing details on C14.6 reference either a FES, FE6 or FE7
fencing?

A. FE6 — match existing.

Q. Please clarify height of fence utilizing the standards given in the drawings?
A. Metal Mesh height is to be 7° high (match existing).

Q. The chain link specs also call for an option to use vinyl coating, but this
option is not on the bid form?
A. No vinyl option, omit from specifications.

Q. Will there be an allowance added for mass rock at the pond excavation?
A. Yes, see revised bid form.



14. Q. What drawings changes occurred to the Package 1F drawings in Addendum

#1?
A. See below:

Sheet T1.0 - Added sheet LH-6 to the drawing Index. The sheet is already
included in the original bid documents.

Sheet C1.0 - Revised ADEM permit expiration date and Sanitary Sewer notes 18
-20.

Sheet C2.1, C2.3 & C3.1 - Revised sanitary sewer force main to be “future”
instead of “existing”.

Sheet C4.6 -Removed reference to proposed shoring wall. See C8.4 for additional
details. Added notes referencing new proposed utility and drainage easements.

Sheet C6.0 - Revised dimensions and call outs to the typical cross section.

Sheet C8.2 - Revised grading around TVA power poles and flow from one spot
elevation.

Sheet C8.4 -Removed reference to proposed shoring wall. Revised grading
around the power pole to show temporary 1:1 cut slope to allow installation of
Market Street and added the final grades to be completed once the power poles
have been removed.

Sheet C9.6 — C9.7 - Revised match line references for Storm Line B.

Sheet C9.10 -Revised profile stations for Line W to match storm pipe lengths.
Revised reported HGL elevations for Storm Line Z.

Sheet C10.0 - Revised reference to landscaping drawing in the special notes.
Sheet C10.2 - Revised topsoil placement areas.

Sheet C10.4 - Added erosion control blanket to cut slope around existing
electrical poles.

Sheet C11.0, C11.1, C11.2 - Revised proposed HU power layout to be within the
utility and drainage easement. Revised the location of some of the electrical
cabinets and switch gear. Added note to contact RSA-NEC to coordinate the
relocation and connection of fiber and copper lines.

Sheet C11.3 - Revised proposed HU power layout to be within the utility and
drainage easement. Revised the location of some of the electrical cabinets and
switch gear. Added sanitary sewer easement. Added note to contact RSA-NEC
to coordinate the relocation and connection of fiber and copper lines.

Sheet C11.6 - Revised dimensions on communication junction boxes.



15.

Sheet C14.4 - Revised Junction Box Detail — STR#1A.

Sheet C14.5 - Revised 100 yr. water surface elevation and 100 yr. flow in Pond F
Outlet Control Structure detail.

Sheet C14.9 - Removed details for 7°x6” box culvert and 6°x5’ box culvert.
Added details for 8°x6’° box culvert and 8°x5’ box culvert.

Q. I am having difficulty determining the surface area of the permanent seeding,

mulching and top soiling in some areas.

Reference drawing 8.2 where we are grading the swale along the 640 proposed

contour. Reference drawing 10.2 where the drawings call out for permanent

seeding, mulching and topsoiling in an area just north of the proposed 640

contour.

A. Replating of topsoil and permanent seeding are only required for areas that are
disturbed for own scope in Package 1F-1. Drawing C10.2 has been reissued
(with addendum #1) clarifying this area.

16. Q. The 30,000 CY of structural stockpile that was mentioned in the pre-bid

meeting is not shown on the CADD file. Are you aware of this? Also, if the site
is balanced before the stockpile is completely removed, what should the
contractor do with the remaining stockpile? Our preliminary take-off doesn’t
show the need for the complete use of the stockpile, only a minimum amount is
needed.
A. The existing structural material stockpile is included in the CAD file per the

following layers:

e C-TOPO-MAJR

o C-TOPO-MAIJR-IDEN

e C-TOPO-MINR
In addition, any of the existing stockpiled structural material not utilized by the
1F-1 Contractor, shall be stabilized, seeded, and left in place for use by others in
future packages.



ATTACHMENT "B" to PROPOSAL
PROPOSAL FORM
PACKAGE 1F-1 Mass Grading, Critical Pad Delivery, Fine Grading, Erosion Control, Storm, Curb, and Paving

REDSTONE GATEWAY
COH PROJECT NO. 65-11-SP22
AMOUNT DESCRIPTION :
ITEM DESCRIPTON QTY. | UNIT ANIOUNT (MUST BE WRITTEN IN *WORDS" AND MATCH THE
"AMOUNT™ COLUMN FIGURE)
FOR THE LUMP SUM PRICE
Mobilization OF:
U {not to exceed 5% of the total base bid) L LS. $
DOLLARSAND_____ CENTS
Earthwork, Storm Drainage, Paving and FOR THE LUMP SUM PRICE
balance of package: (1o inciude all labor, OF:
2 |materials, supervision, ovsrhead and profit to 1 LS. $
complete work as shown and outiined In project plans
and specifications) DOLLARS AND CENTS
FOR THE LUMP SUM PRICE
Total Allowances OF:
3 ltems A thru D (Below) L L $
DOLLARSAND ______ CENTS
L |FOR THE LUMP SUM PRICE
FOR THE TOTAL BASE BID LUMP SUM PRICE OF s OF:
(ITEMS 1 thru 3);
DOLLARS AND CENTS

Attachment "B" to Proposat Package 1F-1



ATTACHMENT "B" to PROPOSAL
PROPOSAL FORM
PACKAGE 1F-1 Mass Grading, Critical Pad Delivery, Fine Grading, Erosion Control, Storm, Curb, and Paving
REDSTONE GATEWAY
COH PROJECT NO. 65-11-Sp22

ALLOWANCES TO BE INCLUDED IN BASE BID TOTAL

(Note: Allowances will be used on an as-needed basis. Upon Project Completion, Any Balance will be subtracted from Contract)

ALL VOLUME MEASUREMENTS TQ BE "BANK YARDS" - (IN PLACE MEASUREMENT)

AMOUNT DESCRIPTION
ITEM DESCRIPTON QTY. | UNIT | UNIT PRICE | TOTAL AMOUNT | (MUST BE WRITTEN IN "WORDS" AND MATCH THE
"TOTAL AMOUNT” COLUMN FIGURE)
FOR THE LUMP SUM PRICE
Trench Rock Removal and place on-site OF:
A | Alowance: For Addtive Change Orders s o) $
DOLLARS AND CENTS
Fumnish and Install, maintain, and remove temporary OF:
B road with Fabric and 8" of #57 Stone for Addltive 3,000 sy $ $
Change Order DOLLARS AND CENTS
Unsuitable Materiai Below Cut Line ggn LRI M IERICE
C |Undercut and waste on-site and replace with |15,000] CY | $ $ |°F
onsite materlal for Additive Change Order DOLLARS AND GENTS
FOR THE LUMP SUM PRICE
Maas Rock Removal at Pond Excavation and OF:
=2 place on-site: For Addative Change Orders 1000) Cv 1§ $
DOLLARS AND CENTS
|FOR THE LUMP SUM PRICE
Total Allowances for ltems A thru D: $ OF:
DOLLARS AND CENTS

The Apparent Low Bidder(s) will be required to submit, within Two (2) business day after bid opening, a detailed "balanced” breakdown of Bid Items # 1-3 indicating
quantities and unit prices. Such unit prices will be the basls for addltive and deductive change orders.

‘Legal Name of Bidder (Company) :
Malling Address :
By (authorized signature) :

Name (Typed) :
Title :

Date :

* If other than the individual proprietor, a named member of the Partnership, the President, Vice-President or Secretary of the Corporation,
attach written authority to bind the Bidder. Any modification shall be over the initials of the person signing the bid.

Attachment "B" to Proposal

Package 1F-1




ATTACHMENT "A" to Proposal
REDSTONE GATEWAY PACKAGE 1F
PROJECT #65-11-SP22

Schedule Milestone Dates
(Calendar Days from Anticipated General Notice to Proceed Date)

Days from NTP to

R nsibili Construction Acti Milestone

ompletion

Package 1F-1  Anticipated General Notice to Proceed (NTP) 10/31/2011
Finish Storm Drainage 154 days**
Finish Area 1 (Building Pads, Grading, Storm Sewer, and 80 days**
Sanitary per Area 1 Exhibit)

Finish Paving Balance of Site 275 days**

Package 1F-2  Anticipated General Notice to Proceed (NTP) 2/13/2012
Finish Water System (Future Bid Package) 40 days™*

Package 1F-3  Anticipated General Notice to Proceed (NTP) 3/5/2012
Finish Communications and Electrical System 54 days**
(Future Bid Package)

Package 1F-4  Anticipated General Notice to Proceed (NTP) 6/11/2012
Finish Landscape, Irrigation, and Hardscape 90 days**
(Future Bid Package)

Legend

1F-1 - Fine Grading, Erosion Control, Storm, Curb, and Paving
1F-2 - Water System

1F-3 - Primary Communication & Primary Electrical

1F-4 - Landscape, Irrigation, and Hardscape

** - LIQUIDATED DAMAGES WILL BE APPLIED

Notes:

1. if NTP dates are delayed through no fauit of the contractor, NTP dates will
be adjusted accordingly.

2. Packages 1F-2, 1F-3, and 1F-4 notice to proceed dates are listed for
information only.

ATTACHMENT “A” TO PROPOSAL 1
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Advancing the Missions of Redstone Arsenal

REDSTONE GATEWAY

PACKAGE 1 F- REDSTONE GATEWAY EXTENSION,
MARKET STREET, AND OVERLOOK ROAD RELOCATION
(UNSECURE AREA)

FOR THE

CITY OF HUNTSVILLE
HUNTSVILLE, ALABAMA

BID SET

HUNTSVILLE

The Suar of Alalooa

LBYD, INC. PROJECT NO. 302-10-002A NOTE:
CITY OF HUNTSVILLE PROJECT NO. 65-11-5P22 FORPLOTTING PURPOSES
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