CITY COUNCIL AGENDA ITEM COVE_R__ MEMO

Agenda Item Number

Meeting Type: Regular Meeting Date: 3/13/2014
Action Requested By: Agenda Item Type
Engineering Resolution

Subject Matter:
Agreement with Christopher Professional Enterprises, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement with the low bidder, Christopher

Professional Enterprises, Inc., for Periodic Bid for Sanitary Sewer Projects-2014, Project No. 65-
14-SS04

Note: If amendment, please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what Council action will
provide, allow

and accomplish and; any other information that might be helpful.

This contract is for periodic sanitary sewer items on various sewer Job sites as needed for a =
total contract amount of $6,231,233.50. The contract time for this periodic contract is one

(1) year from the date of award, with services provided on an as-needed basis with up to the =
Not to Exceed (NTE) Amount. The City of Huntsville reserves the right to extend the contract
time for up to two (2) additional one (1) year periods with each renewal year having a new

NTE Amount in the same amount as the initial year. Notification of yearly renewal shall be by* -

Associated Cost:|$6,231,233.50 ]

Budgeted Item:Select...
MAYOR RECOMMENDS OR CONCURS: Select...

{\Ou\}(/ Department Head: % W\?ﬂ/ Date: 5 ( S-( |
\ revised 3/12/2012

*written letter by the City Engineer. Account Nos. will be assigned
individually as work orders are delivered to the Contractor.




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 3/13/2014
Department Contact: L.ynn Majors Phone # 256-427-5201

Contract or Agreement: Construction Contract

Document Name: Sanitary Sewer Periodic Project No. 65-14-SS04

City Obligation Amount: $6,231,233.50
Total Project Budget: $6,231,233.50
Uncommitted Account Balance: 0

Account Number: Account numbers will be assigned individually as
work orders are delivered to the Contractor.

Procurement Agreements

Title 39 Competitive
Grant-Funded Agreements

Not Grant Name:

——

Applicable

Department . Signature Date

1) Originating MMIA]A 3/3('/'%
2) Legal %&jjj 3 / 5-// j‘
3) Finance m / — }{/7////4

4) Originating

5) Copy Distribution
a. Mayor's office
(1 copies)
b. Clerk-Treasurer
(Original & 2 copies)




RESOLUTION NO. 14-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract with the low bidder, Christopher
Professional Enterprises, Inc., in the amount of SIX MILLION TWO
HUNDRED THIRTY-ONE THOUSAND TWO HUNDRED THIRTY-THREE AND .50/100
DOLLARS ($6,231,233.50) for Periodic Bid for Sanitary Sewer
Projects-2014, Project No. 65-14-SS04, in Huntsville, Alabama, on
behalf of the City of Huntsville, a municipal corporation in the
State of Alabama, the contract time for this periodic contract is
one (1) year from the date of award, with services provided on an
as-needed basis with up to the Not to Exceed (NTE) Amount. The
City of Huntsville reserves the right to extend the contract time
for up to two (2) additional one (1) year periods with each
renewal year having a new NTE Amount in the same amount as the
initial year. Notification of yearly renewal shall be by written
letter from the City Engineer, which said agreement is
substantially in words and figures similar to that document
attached hereto and identified as "Contract between City of
Huntsville and Christopher Professional Enterprises, Inc. for
Periodic Bid for Sanitary Sewer Projects-2014, Project No. 65-14-
S04” consisting of a total of one (1) page plus ninety-one (91)
additional pages consisting of Attachments Al-H, Supplement to
General Requirements for Construction of Public Improvements and
all Addenda, “Certification of Compliance with Title 39, Code of
Alabama”, and “E-Verify Statement”, and the date of March 13,
2014, appearing on the margin of the first page, together with
the signature of the President or President Pro Tem of the City
Council, and an executed copy of said document being permanently
kept on file in the Office of the City Clerk of the City of
Huntsville, Alabama.

ADOPTED this the 13th day of March , 2014.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 13th day of March , 2014.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
CHRISTOPHER PROFESSIONAL ENTERPRISES, INC.
FOR
PERIODIC BID FOR SANITARY SEWER PROJECTS-2014
PROJECT NO. 65-14-SS04

~—

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 13th day of March, 2014, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and CHRISTOPHER PROFESSIONAL ENTERPRISES, INC., sometimes referred to
herein as Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Periodic Bid for Sanitary Sewer Projects-2014, Project #65-14-SS04, in the City of Huntsville,
Madison County, Alabama, all in accordance with details, specifications, surveys and general
requirements prepared by the City of Huntsville Urban Development Department - Engineering
Division, which are on file in the Office of the City Engineer of the City of Huntsville, Alabama,
all of which details, specifications, surveys and general requirements are made a part of this
contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follow$ per Attachment “A1”.

BY:

Tommy Battle, Mayor

Christopher Professional Enterprises, Inc.

Charles E. Hagood
ATTEST City Clerk Treasurer

Mark Russell
City Council President

DATE: March 13, 2014




PERIODIC BID FOR SANITARY SEWER PROJECTS-2014

Bid Quantities

Bid Proposal.

Subcontractor’s Listing
References of Similar Projects
Notice to Contractors

Sample Copy of Invoice
W9O-Taxpayer Form

PROJECT NO. 65-14-SS04

HUNTSVILLE, ALABAMA
TABLE OF CONTENTS

City of Huntsville Report of Ownership Form

SUPPLEMENT TO GENERAL REQUIREMENTS

SECTION

General

Proposal Preparation

Quantities

Change Orders

Maintain Office

Subcontractors

Bid Bond

N/A

Liability Insurance

Licenses and Classifications

Permits

Payment

N/A

Examination of Plans, Specifications,
Special Provisions, and Site Work

Inclusions to Contract

Commencement of Work

Contract Time

Liquidated Damages

Storage of Materials

Traffic Flow

Termination for Convenience

Termination for Cause

Unbalanced Bids

Additional Insurance Requirements

Domestic Preferences

Time is of the Essence

No Damages for Delays

Contractor Responsible for Locating

Utilities Prior to Construction Initiation

Correction to City of Huntsville's
Standard Specifications for the

Construction of Public Improvements,
Contract Projects, 1991-Recovery Time

Warranties
Coordination with other Contractors

SECTION NO.

29

31

ATTACHMENT A1
ATTACHMENT B
ATTACHMENT C
ATTACHMENT D
ATTACHMENT E
ATTACHMENT F
ATTACHMENT G
ATTACHMENT H



TABLE OF CONTENTS
PAGE TWO

W-9 Taypayer Form

Final Payment

Project Completion Date

Record Drawings

Lien Waivers

Lowest Responsible Bidder

Non-Resident Bidders

Correction to Section 80.08C of The City of
Huntsville “Standard Specifications for
Construction of Public Improvements”

Correction to section 80 — Prosecution & Progress
80.01 subletting and contract. (a) limitations

Correction to Section 80 — Prosecution and
Progress 80.03 Progress Schedule of Oper.

Correction to Section 80 ~ Prosecution and
Progress 80.09(b)

Correction to Section 105 — Excavation and
Embankment

Correction to Section 847 — Pipe Culvert Joint
Sealers

NPDES Construction Requirements

DELETION of Section 50.01 — Authority of
Engineer of Record

Shop Drawings

E-Verify Statement

City of Huntsville Engineering Department
Construction Requirements

Survivability of Contract Provisions
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ATTACHMENT “B”

TO: THE CITY OF HUNTSVILLE
Public Services Building

320 Fountain Clrcle
Huntsville, Ala a

PROPOSAL OF ahf.lg')fﬁpht’/ ﬂ’YS;C'Y\lt( @)ﬁupraw Ihe
(9591 Pe.d FND Paners, . 2561

(ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carefully examined the drawings or plans, bid documents, the
specifications, the general requirements, the supplement to general requirements, the general terms
and conditions, this proposal, the agresment, together with any addenda thereto, and agrees to furnish
and dsliver all the materials, and to do and perform all the work and labor required to be furnished and
delivered, done and performed In and about the Improvements aa described above and In accordance
with certaln specitications prepared and approved by the OWNER (City of Huntsville, Alabama). it Is
MANDATORY that any and all addenda be acknowledged by the underaigned bidder, either on page 3 of
the Proposal, Attachment “B” or on the outside of the envelops, otherwise, bid shall be rejected.

The undersigned bidder understands that when unit prices are called for, the quantities shown herein
are approximate only and are subject to Increass or decrease, and offers to do the work whether the
quantities are Increased, or decreased, at the unit prices stated In the following schedule. The
undersigned bldder also understands that when lump sum bids are called for, he will be required to
furnish all equipment, labor, materlals and other items or cost to construct a complete facliity. The
undersigned bidder further understands that any deletlons or additions designated on the outside of the
bid envelope, must indicats the particular bid item relative to the deletion or addition, sven It the deletion
or addition references to deduct or add to the Total Base Bid.

Contractors are authorizad to download quantities, Attachment “A”, or quantity revisions from COH
Engineering webslite and paste to 3 ®” floppy disk or CD-RW (preferably In a live/fflash drive format) of
thelr choice; one or the other must be submitted with the original bid packet. in addition, two hard
coples must be signed and submitted with original bid packet.

Certificates of Insurance are required naming the City as the Certificate Holder. Also, the name of the
project and project number should be included on the certificate. The Certificates should refiect the
insurance coverage required herein. In addition, a copy of the policy may be requested upon award.
The Certificates are to be signed by a person authorized by the Insurer to bind coverage on its behalf
and must indicate coverage will not be canceled or non-renewed except after thirty (30) days prior
written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804 ATTN: Penny Kelly.
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PERIODIC BID FOR SANITARY SEWER PROJECTS-2014
PROJECT NO. 65-14-S504

Proposal - Page Two

The undersigned bidder understands that the Contract Time for this psrlodic contract Is one (1) year
from the date of award, with services provided on an as-needed basls. The City of Huntsville reserves
the right to extend the contract for an additional two (2) years as provided by State Law. Each project will
require a separate wori huthorization and purchass order from City of Huntsville. Beginning and end
dates will be stated and shall be signed by contractor accepting the terms for each work authorization.

Prices to remain firm for the first year of the contract term. Any price Increase imposed during the
extendsd contract period shall be in exact Increments of any Increase imposed by ths contractor's
suppller. Written verification of any such increase must be submitted to the City of Huntsville for
consideration. if an agreement cannot be reached concerning any such price Increases, the City of
Huntsville resaerves the right to cancel the contract.

The City of Huntsvllle will direct and approve the work element and the quantities required for each
project location and will compute the overall cost for each element of work and their respective

quantities.

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within
fifteen (15) days after the date of accaptance of this proposal by City Councll action, the contractor shall
exeoute the contract and furnish to the OWNER a payment (labor and material) bond and a performance
bond, each in the amount of FIVE HUNDRED THOUSAND AND NO/100 DOLLARS ($600,000.00), to remain
In effect for the duration of the contract, and as allowed by State Law, and approved by the OWNER. No
contract extension will be allowed for delays In the lssuance of the notice to proceed that are a result of
the contractor falling to submit the required items within the 15 days.

It Is further understood and agreed that the Contractor shall commence work to be performed under this
contract within fifteen (15) days from the date of this contract, uniess otherwise instructed in writing by
the OWNER. All work shall be carried on oontinuously to completion.

Accompanying this proposal Is a certified check or bid bond in the amount of not less than five percent
(6%) of the total amaunt shown on the schedule of prices not exceeding $10,000.00 payable to the Chity
of Huntsville, Alabama, which Is to be forfeited, as liquidated damages, I, in the event that his proposal
is accepted, the undersigned shall fall to execute the contract and turnish a satisfactory contract bond
under the conditions and within the time specitied In this proposal; otherwise, sald certifled check or bid
bond is to be returned to the undersigned.
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P DIC BID FOR SAN! E (o) 0

PROJECT NO. 65-14-SS04

Proposal - Page Thres

DATED: 9 I 9” 2 20 _,_L/

(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)

SIGNATURE OF BIDDER

BY

ADDRESS OF BIDDER
NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSE NO. 18 __#{80)
(IF A CORPORATION) ﬁm y&»fWhC/ p, Dﬁesfvmal g/ﬁw nrer (Ne
SIGNATURE OF BIDDER
BY \,/‘L f
susiess aooress |SEA (Lo of Rel Phenr FC 5L

INCORPORATED UNDER THE LAWS OF THE STATE OF lq ledaa e

NAMES PRESIDENT :l_)_ﬁl( (Che Stophner

OF SECRETARY __ | Of)\/ (ot *3’773,4)/7( 4

OFFICERS TREASURER ) /6 Chi ;S’)thC/

JAN ACKNOWLEDGEMENT OF ADD s Addenda will only be faxed to those bidders who

attend and have signed in at the pre-bid meeting. it Is the responsibliity of alf bidders to refer to the
website for any updates.

\




ATTACHMENT “C”

PROJECT NO, 65-14-504

SUBCONTRACTOR'S LISTING

CTS-20

All subcontractors must be approved in writing by Owner. If subcontractors are not approved, Contractor will be
notified prior to approval of contract by City Counall. Any additional suboontrastors needed during the contract pariod
shall be approved by written lstter from the Owner. Contractor shall [mmedistely notify Mary Hollingsworth via emall

at
duration of the project.

@hunts

[ IASKSTOBE
EERFORMED

SUBCONTRACTOR
NAME

BTATE
LICENSE
NO,

ADDRESS

and the Owner's project inspaotor of any changes to subcontractor list for the

Surveying/Layout

Permiiting

Clearing & Grubhing

Eroslon Control

Traffic Control

Excavation

Concrete

Storm Drainage

Sanitary Sewer

Shoring/Monitoring

“Retaining Walls

Bridges

Rallroads

Trafflc (slgnals, loops)

Street Lights

‘Electrical

Water

Asphalt
Landscaping (Trees,
grassing)

A9l

W30S e il

‘-m"’.”f’

il 4(asy

Mﬁw)l{,m

Irigation

Striping

Sewer Testing

ey Bk

Dty !

3o Paw¥s uwiy

esting

Guardralls

Pubolle e

Handralls

Painting

Speclal (fencing,
benches, dewatering
etc.)

Mechanical

SCADA




ATTACHMENT “D*

PERIODIC OR § OJECTS-20
PROJECT NO, §6-14-8S04

Contractor shall provide at least five (5) references including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor's abllity on similar projects.

2,

3.

)‘H’)D’I‘t‘l/
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ATTACHMENT “g”

MANDATORY Pre-Bid meeting to be held on WMM in the 1st Floor Conference Room at 320
Fountain Circle, Huntaville, AL 35801.
NOTICE TQ CONTRACTORS

WANTED: Sealed blds in duplicate for the construction of: Pe
as Project No. 85-14-8804

on The purpose of this periodic bid for various sanitary sewer projects is to provide for the expedient
construction of sewsr and other projects as designated by the City of Huntsville, utilizing unit prices for the commonly performed
contractor work items. Construotion of these projects is intended to be performed within the shortest possible ime frame with the
work beginning and ending on dates selectad by the City of Huntaviile for each work authorization. Fallure to comply with the times
speacified In the Notice to Procead (NTP) may, in the sole detsrmination of the City of Huntsville, resuit in the contractor being
prohibited from bidding on additional work for the City of Huntaville, untll such time as contractor is back on schedule.

The attention of all bidders Is called to Code of Alabama §8§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-84, 34-8-8, 34.8-7, 34.8-8
and 34-8-9(amended 1988) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the above Codas may be abtained from the OWNER (City of Huntsville). No ons is entitied to bid and no
contract may be awarded to anyone who does not possess a valld general contractor's license and the required classification for

4, more particularly known

“In awarding the Contract, prefarence will be given to Alabama resident contractors and a nonresident bidder domiclled in a state
having laws granting preference to Jocal contractors shall be awarded the Contract only on the same basis as the nonresident
bidder's state awards contracts to Alabama contractors bidding under similar clrcumstances.”

This project, Pe =i0_tor_oanitary Sewer Prolects-2014, more particularly known as 85-14-8S04 requires the
conhactormpmaosaSiateofAlabamaCIaselﬂmﬂonofmm Municioal & Utllity or MU-{S) Sp Sawe

After proposails are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown In Attachment “A®, muitiplied by the unit bid
extensions, the unit bid price shall govern. In the event of a disarepancy between the prices shown in figures and in words, the
words shall govern. A proposal will not be consldered unless signed by the bidder or his authorized agent and accompanied by

cashier's check or properly signed bid bond, as required by law.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein, In
addition to that of the bid price which would affect the final cost of the Owner, will be taken Into consideration in making award of
contract. The right is reserved to reject any bid where investigation of the business and technical organization of the bidder
avallable for the contemplated work, including financial resources, equipment, and experiance on similar projects does not satisfy
the Owner that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and all bids and to waive Informalities.

Separate sealed bids for the construction of this project will be received at the City of Huntsville Public Services Bullding, 320
Fountain Circle, in the 1st Floor in the Conference Room, on the H Each bid shall be
accompanied by an original signed, dated and sealed Bid Bond In the amount of not less than five percent (§%) of the total shown
on the schedule of prices, but not excéeding $10,000.00. Quantities are known as Attachment “A". No bidder may withdraw his bid

within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring in one Is as binding as though occurring
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Additionally, Contractors are responsible for checking website for any revislons/updates. Contractor is required to submit pricing,
provided by the COH (Attachment “A”) and made avallable for download from the Engineering website, on either a 3 % floppy disk
or CD-RW (preferably in a live/flash drive format) In the Excel format.

The bid disk or the CD-RW (preferably in a livefiash drive format) must be In working condition and included with original bid packst
and reflect the correct revision, along with two signed hard coples. Fallure to do a0 may be cause for rejaction of bid. If a price
discrepancy is found on bid disk or CD-RW, or the correct version of bid quantities Is not submitted on the disk or CD-RW which
crneaponds' lto the"prlnlnd hard copy, then printed hard copy prices submitted with original bid documents, with Contractor
signature, will prevall,

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (19785) § 31-13-1 through
31-13-30 (also known as and hereinafter referred to as © the Alabama Immigration Act”) as amended by Act No. 2012-481 on May 186,
2012 is applicable to all competitively bid contracts with the City of Huntaville. As a condition for the award of a contract and as a
term and condition of the contract with the City of Huntsville, In accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment,
or continue to employ an unauthorized allen within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate In the E-Verify program and shall verify every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity ar employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-8(c). Fallure to comply with these requirements may resuit in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-8 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be Included In all City of Huntsville
contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
Immigration law or knowingly empioy, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be In violation of this provision shall be deemed In breach of the agresment and
shall be responsible for all damages resulting therefrom.®

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Aot No. 2011-635, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No, 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
Immigration Law, Is required for City of Hunteville, Alabama contracts that are competitively bid as a condition of the aontract
performance. The Contractor shall submit in the bid packags, with the requested Information Included on the form, the “City of
Huntsville, Alabama Report of Ownership Form" liated In the bid proposal as Attachment “H". The bidder selected for award of the
contract may be required to complete additional forma relating to cltizenship or allen status of the bidder and its employees,
including e-verify information, prior to award of a contract.

Advertise Date: 2/12/14



ATTACHMENT “F"

SAMPLE FORM
EST P,
CITY OF HUNTBVILLE ENGINEERING DIVISION
PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: ONE (1) PERIOD FROM: __ mnins TO
CONTRAGT DURATION 0 DAYS
START DATE: GEN1E END DATE: M 10s TOTAL CONTRACT TIME (3) 0 DAY
REFER TO COH SUPPLEMENT
TO GENERAL REQUIREMENTS:
CHANGE ORDERS - CHANGE
TO CONTRACT TIME TIME GO.#1 DAYSADDED
TIME CO.#2 DAYSBADDED § CONTRACT DAYS REMAINING 0
TOTAL CONTRACT AMOUNT (1) AS AWARDED §___ 20000000 CURRENT § 200,000.00
cCo#1 $ -
cos2 ¢ -
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2) ] .
MATERIAL BTORED (INVOICE ATTACHED) $___ o
RETAINAGE (6%) OF 50% OF CONTRAQT [Aourt 1 b sccirdnce whth ALBGY and CoN ;’JI s .
AMOUNT EARNED AFTER RETAINAGE — $
LIQUIDATED DAMAGES PER DAY so0*
ER.TO DATE: . -
E‘sﬂﬁlﬁmm T )
ummnhmugmm
;mmmnmm s grort. Demeges
3 -
3 -
A % OF TIME ELAPSED: 10 DAYS =
AL 0 DAYS
B PROJECT COMPLETION: - o
CONTRACTORS OERTIFICATE
28 ciove pric. s henty carty el wa e 2 ot mmm.n“qum droees e
nmmu-nn-aq G
huc‘ -n-‘ M w“dm-;lm:‘:rm
GERTIFIED FOR PAYMENT ON THIS THE DAYOF
BY. CONTRAGTOR:
mE
: winess
m .———mm — ——
Wo have &nd extensions to G catmete, and © or s tres and cormed.
APRROVED POR PAYMENT
BY R
‘GONSTRUCTION INGPECTOR

IF FINAL EBTIMATE. DATE WORK WAS
GOMPLETED




ATTACHMENT “G”

All vendors/oontractors are required to submit a Federal Tax Form W-8 o City of Huntsville at the time a contract is awarded,
unless vendor/contractor Is already reglstered and doing business with the City. No payments of Involces can be made until

this W-8 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following websita:
www.irs.ustreas.gov/publirs-pdf/fw9 pdf
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ATTACHMENT “H”

CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General Information. Please provide the following lnfomagon: _
Legal namefe) (include “dolng business ", Ifapplicable); L hi| Yope/ PNQSSMQ ENter, poc),

City of Huntsville curent taxpeyer identification number (F avalisbie): _ 2 15 D| :
(Please note that If this number has been assigned by the Oty and if you are ranewing your business licgnss, the number

should ba listed on the renewal form.)

Type of Cunershlp. Please complets the un-shaded porfions of the following chart by checking the appropriate box below
and entering the appropriate Entity 1.D. Number, ﬂ:appnaahla {for an explanation of what en entily numbar is, pleasa ses

peragraph C belaw):
[Type of Ownership
e 'ato

Entity 1. D. Number
& A

-'mf‘. - _
" U

"3 Uimitad Partnership (LP) Number & State:

"0 Limited Liabilly Partnership (LLP) Number & State:

"0 Limited Liabiliy Company (LLC) (Single | Numbsr & Stats:

Member) G e o :
QLG (Viut-Member) Numbar"lﬁtata: -
i:?éo(rporaﬂon . l:lumb:l{r?hh: &0 . 33 ] ﬂrl/

3 Other, pleasse explain: Numbe'r & State (ifa fmrlg entity under state law):

d

Entity LD. Numbere. if an Enfity 1.D. Number Is required and ifthe business entity Is registered in this state, the number is
avallable through the websfte of Alabama's Segcretary of State at: wy.,505.51819.9.18, tnder “Govarnment Records”. Ifa
foreign entity is not registered In this state please provide the Enfity L.D. number (or pther similar number by whatever

' named called) assigned by the state oﬂbrlmaﬂon glong with the name of the state.

Formation Documents. Plaase note that, with regard to entitiés, the entity's formation documents, ncluding articles or
certificates of incorporation, organization, or other applicable formation documents, as recarded in the probate records of the

applicable county end state of fotmation, are not required uniess: (1) specifically requested by the City, or (2) an Entity 1.D.
Number is required end ane has not been assigned or provided,

Please date and this form in the space provided below and elther write legibly or type your name under your signature.
If you are signingjen beh plaase Insert your title as wall.
Signature: Thie (it epplicgbis): Secr¢tne \(

TWaorlegIMymmma:M)ﬁ fh(/ﬁ"l)!)hf/ Date: g !;)/) l"{
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Company-ID Number: 398167

THE.E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION
MEMORANDUM.OF UNDERSTANDING -

ARTICLE |

PURPOSEAND AUTHORITY =

This Memorandum- of Understanding (MOU) sets.forth the points of agreement between the
Department of Homeland Security (DHS) and Christo oher Professional Enterprises, Inc
(Employer) regarding. the Employer's - participation In. the Employment Eligibility Verification
. Program (E-Verify). This MOU explains certaln features of the E-Verify program and

- enumerates specific respansibliities of DHS, the Social Security Administration (SSA), and the
Employer. E-Verify Is a program that electronically confirms an employee's eligibility to work In
+ the United States after completion of the Employment Eligibility Verification Form (Form 1-9), For
- covered government contractors, E-Verify Is used to verify the employment eligibility of all newly
~ hired-employees and all existing employees:assigned to Federal contracts or fo verify the entire
workforce if the contractor so chooses. .

Authority -for the E-Verify program'is found in Title IV, Subtitle A, of the lllegal Immigration

- Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Ruib. L' 1 04-208, 110 Stat. 3009, as

-amended (8 U.S.C. § 1324a note). Authority for use of the E-Verify program by Fedéral
contractors and subcontractors covered by the terms of Subpart 22.18, “Employment Eligibllity
Verification®, of the Federal Acquisition Regulation (FAR) (hereinafter referred to in this MOU as

- @ “Federal contractor with the FAR E-Verify clause®) to verify the employment eligibility of
certain employees working on Federal contracts Is glso found in Subpart 22.18 and Jn Executive
Order 12989, as amended. ' : :

- ARTICLE Il
FUNCTIONS TO BE PERFORMED
" A. RESPONSIBILITIES OF SSA
1. SSA agrees to 'provlde the Employer with available information ,thét allows the Employer to
- confirm the accuracy of Social Security Nunibers provided by all employees verified under this

MOU and the employment authorization of U.S, citizens. : :
2. SSA agrees to provide to the Employer appropriate assistange w,ith..ope,rati_on_al_.prObl.e.infs that
. may arise during the Employer's participation in the E-Verity program. SSA agrees to provide
-the Employer with names, titles, addresses, .and telephone numbers of SSA representatives to
be contacted during the E-Verify process, - B

3. SSA agrees to safeguard the information provided by the Employer through the. E-Verify

| . -program procedures, and to limit access to such information,. as .is appropriate by law; to
Individuals responsible for the verification of Soclal Security Numbers and for-evaluation of the

E-Verify program or sugh other persons or enti_tlgs who may be authorized by SSA as, g_py_eme_d

Page 1 of 13 | E-Verify MOU for Employer | Revision Date 08/01/09 . www.dhs.gov/E-Verlfy



Attt H - Pg 3 of 14 - 03/13/14

Company ID Number: 398167

by the Privacy Act (5 U.S.C. § 552a), the Social Security Act.(42 U.S.C. 1306(a)), and SSA
regulations (20 CFR Part 401). ;

e 4. S5A agrees to provide a means of aufomated \ieriﬂcation,that' is designed (in conjunction with

DHS's automated system If necessary) to provide confirmation or tentative noncanfirmation of

o *U.S. difizens’ employment eligibility within 3 Federal Government work days of the Initial inquiry.

5. SSA agrees to provide. a means of secondary verification (including updating SSA records as
. may be necessary) for employees who contest SSA tentative nonconfirmations that is designed
to provide final- confirmation or nonconfirmatjon of U.S. citizens' employment eligjbility and
~accuracy of SSA records for both citizens and non-citizens within 10. Federal Government work
days of the date of referral to SSA, unless SSA determines that more than 10 days may be

i necessary. In-sych cases, SSA will provide additional verificatian instructions. -

* - B. RESPONSIBILITIES OF DHS

1. After SSA verifies the accuracy of SSA re_cofds for employees through '_E~Verify, DHS agrees
to provide the. Employer access to selected data from DHS's database to enable the Employer
to conduct, to the extent authorized by this MOU: o

* Automated verification checks on employees by electronic m.e,.éns. and
"« Photo verification checks (when avallable) on employ.ees_.. .

2. DHS agrees to provide to the Employer appropriate assjstance with operational problems that
.~ may arise during the Employer's participation in the E-Verify program. DHS agrees to provide

" the Employer names, titles, addresses, and telephone numbers of DHS representatives to be
. contacted during the E-Verify process. : o =

3. DHS agrees to make available to the Employer at the E-Verify Web site and on the E-Verify
Web browser, instructional materials on E-Verify policies, procedures and requirements for both
SSA and DHS, Including restrictions on the use of E-Verify. DHS agrees to provide training
materials-on E-Verify.

4. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation
. In the E-Verify program. DHS also agrees to provide to the Employer anti-discrimination notices
~ Issued by the Office .of Special Counsel for Jmmigration-Related Unfair Employment Practices
- (OSC), Civil Rights Divislon, U.S. Department of Justice. 2 =

: - 5. DHS agrees to Issue the Employer a user identification number and password that permits
the Emwgr to verify information provided by employees with DHS's database.

.~ 6. DHS agrees to.safeguard the information provided to DHS by the Employer, and to Jimit

~access to such information to Indjviduals . responsible far the verification of employees'
employment eligibility and for evaluation of the E-Verify program, or to sych other persons or
entities as may be authorized by applicable law. Information will-be ysed only to verify the

e accuracy of Social Security Numbers.and employment eligibility, ta enforce the Immigration and
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Nationality Act (INA) -and Federal .crimingl .laws, and to ._édminlgter..;:Federgl'-1.',;¢om,tgya,pt_,ing

' . .Tequirements.

-~ 1. DHS agrees to. provide a means of automated verlﬂq,z__atl_on' that is ~.d,esigned.. (in conjunction
7. with SSA- verification procedures) to provide confirmation :or tentative. honconfirmation of -
. . employees' employment eligIb,iﬂty.wlthln’:.-sfege‘ral Govgmment-wog!s days of the initia} inquiry.

~.8..DHS agrees to provide a means of secondary verification (including upda;}ng-D};@,r,e.chjs as

i -may be.necessary) for employees.who contest.DHS tentative honconfirmatians-and;photo-non-
.~ .match tentative' nonconfirmations 'that I8 .designed to provide .final confirmation or

- nonconfirmation of the .employees' employment eligibility within 10" Federal Gaverament work:

. ~days of the:date .of referral to DHS, unless-DHS determines that more than 10-days.may be

& necessary. In such cases, DHS will provide additidnal verificatioh. instructions,

.. .. c: RESRONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is

: - -clearly visible to prospective employees.and all .employees who are.to be verified through the
- system, . , - - '

o - ———

‘2. The Employer agrees to prbvlde tb,the},SSA- and DHS the names, titles, addresses, and

.. " telephone numbers of the Employer representatives to be contacted regarding E-Verify. ..

3. The Employer agrees to become familiar with and comply with.the most recent version. of the

. E-Verty User Manual.

ks presented during the Form I-9

- 4. The .Employer agrees that any Employer Representative ‘who will. perform -employment
verification queries will complete the E-Verify Tutorlal before that individual Initiates.any-queries.

A. The Employer agrees that all Employer representatives will ta.ke._the.refresher {utorials
inttiated by the E-Verify program as a condition of continyed.use of E-Verify. . -

B. Fallure to_complete a refresher tutorial will prevent the Employer from continued use
of the.program. ' .

- | 5. The Employer agrees to comply with .currerit_ Form |-9 pfOQQques, with -M_o excep_ﬁ_ons_:_.

i » If an employee presents a "List B" identity document, the Employer agrees to- .only
. accept "List B" documents that e e

contain a photo. (List B.documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) .c,;ah be

process.to establish identity.) If an employgé objects to the photo requirement for

e .religious reasons, the:Employer

should contact E-Verify at.888-464-4218,

* If an employee presents a DHS Form I-551 (Permanent Resident Card) or Form |-766

(Employment Authorization. Document) to-complete the.Form J-9, the Employer agrees to
~make g photacopy-of the document and to retain the photocapy with the employee's

Form I-9. The photocopy myst be of sufficient quality to allow for verification of the photo
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" ~andwritten.information. The employer will use the photogopy fo-verify the ‘phioto and to
assist DHS with its review of photo non-matches that are contésted by employees. Note
that employees retain the rightto-present any List A, or List'B nd List' C, documentation

~ fo complete the Form [-9. DHS may in the future designate other.documents that
~ -activate the photo screening tool. ' o : o

S 6.'The,,Empl_o.yer understands thqugrtlclpatlon' In E-Verify.does. not-exempt the. Employer from .
~ the-responsibility to complete,_retain, and make avallgble for inspection Forms J-9 that relate to

its employees, or from other requirements- of applicable regulations or laws; including -the

" . .obligatiohto-comply with the antidiscrimination requirements. of ‘section 274B of the-INA with .
respect to Form 1-9 procedures, except. for the following .maodified. requirements_applicable by .

reason.of the Employer's participation-in'E-Verify: (1) identity ‘dogumerits. must have:photos, as

- .described In-paragraph 5 above; (2) a rebuttable presumption is established that the Employer

- has not violated section 274A(a)(1)(A) .of the Immigration and Nationality Act (INA) with.réspect

. ‘to the hiring of any.individual if it

- the individual in good faith compliance with the terms and_condjtions of E-Verify;, (3) the

... .~ Employer must notify DHS if it continues to employ any employes after receiving ‘a final

-. " nonconfirmation, and .is subject to a civil.money penalty. between $550 and $1,100 for each

‘failire {0 notify DHS of continued -en .

.. Employer s subject to a rebuttable presumption that It has knowingly employed an-unauthorized -
. _allen In'violation of section 274A(a)(1)(A):f the Employer continues to-employ an employee after

obtains confirmation of the identity and employment eligibllity of

-employment. following a -final* noncpnfirmation; '(4). the

receiving a final nonconfirmation; and (5) no person or ehﬂty_pgrtigipaﬁng in E-Verify'js civilly or
criminally liable under any.law for-any action taken .in good faith.hased.on.Information provided

o - through the confirmation system..DHS' reserves the right-to. conduct Form. I-9 .and E-Verify

.........

.necessary according to the E-Verify Use

system compliance inspections during the course. of E-Verify, .as well as to conduct-any other

. ‘enforcement activity authorized by law,

R ) The Employer agrees to Initiate E-Verify verificgtion pracedures for.new-employees within'3
- - Employer business days after each emp|

oyee has been hired (but after the Farm |-9:has been
completed), and to complete as many (but only as many) steps of the E-Verify process as are

r Manual, or in the case of Federal contractors with the
FAR E-Verify clause, the -E-Verify User Manual for Federal Contractors. The Employer is

. _prohibited from Initiating . verification procedures before the employee Has been hired and the
. Form I-9.completed. If the automated system to.be queried is temporarily unavailable, the 3-day

time -period Js extended untll it Is again operational in order-to gccommadate the. Employer's

- . -attempting, In_good faith, to-make Inquiries during the perlod .of unayallability. Employers.may.
+ *Initiate verification by notating the Form -9 In clrcumstances where the employes has applied

for a Social Security Number (SSN) from the SSA and Is waiting fo receive the SSN; provided

that the.Employer performs an E-Verify employment verification -query using the employee's
- 'SSN as.soon as the SSN becomes avallable. ' I e B

-~ - -8.The Employer agrees not to use E-Verify procedures for ‘pre-employment screening of job
... .applicants, In support of any unlawful employment practice, or for any ather use not.guthorized
. by-this' MOU. Employers must use. E-Verlfy for all new employees, .unless an Employer Is a ',

";Federalmntractor that_qualifies. for. the exceptions describad In Article I1.D.1.c. Except as
- provided-in Article I1.D; the Employer will not verify selectively and will not verify employees
-hired before the effective date of this MOU. The Employer understands that If the"Employer
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:  'uses the E-Verify system for any purpose.other than as authorized. by this MOU, the Employer

Ll may be subject to appropriate legal .action and termination- of its access to SSA and .DHS

.. .Information pursuant to this MOU.

9. The Employer agrees to follow appropriate proéedures,'(see Article Ill. -below) regarding
tentative nonconfirmations, including notifying employees in private of the finding and providing

"...them written notice of the findings, providing written referral instructions to employess, .allowing

L employees to contest the finding, and not ‘taking adverse action .against .employees |f they

- choose to contest the finding. Further, when employees contest a tentative nonconfirmation

- . based upon a-photo non-match, the Employer.is required to take affirmative steps (see Article
1II:B. below) to contact DHS with information necessary to resolve the challenge. Lo

- 10. The Employer agrees not to take any adverse action against an employee based upon the
- employee's percelved employment eligibility - status while SSA or .DHS Is processing the
verification request unless.the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1()))
that the employee is not work authorized.. The Employer understands that an initial inability of
- the SSA or DHS automated verification system to vérify work authorization, a tentative
. .nonconfirmation, a case In continuance .(Indicating the need -for additional -time for the
" .-government to resolve a case), or the finding of a photo non-match, does not establish, and

" should not be interpreted as evidence, that the employee s not wark. authorized. In.any of the

- cases listed above, the employee must be provided a full and fair opportunity to contest the
- - finding, and if he or she does so, the employee may not be terminated or suffer any agverse
employment consequences based upon the employee’s percelved employment eliglbility status

(including denying, reducing, or extending work hours, delaying or preventing tralning, requiring - -

an employes to work in poorer conditions, refusing to assign the employee to a Federal contract
or other assignment, or otherwise subjecting an-employee.to any assumption that he or ‘she is
- unauthorized to work) until and unless secondary verification' by SSA or DHS'.has been
completed and a final nonconfirmation. has been Issued. If the-employee does not choase to
‘contest a tentative nonconfirmation or a photo non-match or if a secondary verification Is
- .completed and a final nonconfirmation s issued, then the Employer can find the employee is not

f work authorized and terminate the employee's .employment. Employers or employees with

.questions_about a final nonconfirmation may call E-Verify at 1-888-464-4218 or OSC at 1-800-

~ .255-8155 or 1-800-237-2515 (TDD).

t1. The Employer agrees to comply with Title Vil of the Civil Rights Act of 1964 and section

- 274B of the INA, as &pplicable, by not discriminating unlawfully against any individual In hiring,
firing, or recruitment or referral practices because of his or her national origin or, in the case of a
protected individual ‘as defined in section 274B(a)(3) of the INA, because of his or her
. citizenship status. The Employer understands that such lllegal pragtices can Include selective
- -verification or use of E-Verify except as provided in part D helow, or discharging.or refusing to

. hire.’employees . because they appear or sound “foreign” or have received fentative
-nonconfirmations. The Employer further understands that any. viclation of the unfair immigration-

~ related employment practices provisions In section 274B of the INA could subject the Employer

. to civil penalties, back pay awards, and other sangtions, and violations of Title VIl could subject

.the- Employer to back pay awards, compensatory and punitive damages. Violations: of .lther

-~ section 274B of the INA or Title. Vii may also Iead to the.teriination of its participation.jn E-
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- Verify. If the Employer has any questions.relating to the anti-discrimination -provisjon, it should

" contact OSC at 1-800-255-8155.or 1:800-237-2515.(TDD).

- | 12. The-Employer agrees to record the case verification numbe'f,qn'_the employee's-Form |-9 or
. to print:the screen cantaining the case verification number and attach it to the-employee's Form

- . 13. The Employer agrees that it will use the information it receives from SSA or DHS pursuant
.. to E-Verify and this MOU only to confirm the employment eligibllity of employees as' authorized
<. by this MOU. The Employer agrees that jt will safeguard this information, and means ‘of access
o it (such as PINS and passwords) to ensure that it Is not used for any other purpose and as .
- hecassary to protect its confidentiality, Including ensuring that it is -not disseminated to .any
person-other than employees of the Emiployer who are authorized to perform the Employer's

.. . responsibilities under this MOU, except for such dissemination as may. be ~a.uthori;ed’in.advance :

by SSA or DHS for legitimate purposes.

14. The Employer acknowledges that the information which it receives from SSA s governed by
" the Privacy Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42.U.s.C. 1306(a)),
and that any person who obtains this Information under false pretenses or uses it for any

- purpose other than as provided for in this MQU may be subject to ¢riminal penalties.

= 15. The' Employer agrees to cooperate with DHS and SSA In thelr compliance monitoring and

~evaluation of E-Verify, including by permitting DHS and SSA, upon reasonable notice, to review -
Forms |-9 and other employment records .and to Interview it and its employees. regarding the

. Employer's use of E-Verify, and to respond In a timely and .accurate manner to PHS requests
-for information relating to their participation in E-Verify, ; -

' D.RESPONSIBILITIES OF FEDERAL CONTRACTORS WITH THE FAR E-VERIFY CLAUSE

o 1. The Employer understands that if it is a subject to the employment verification terms
~." In Subpait 22.18 of the FAR, it must verify the employment eligibility of any existing employee
- . assigned fo the contract and all new hires, as discussed in the Supplemental Guide for Federal
‘Contractors..Once an employee has been verified through E-Verify by the Employer, the
Employer may not reverify the employee through E-Verify. - -

a. Federal contractors with 'the FAR E-Verify clause agree to become familiar with-and
© .comply with the most recent versions of the E-Verify User Manual for Federal Contractors and
- the E-Verify Supplemental Guide for Federal Contractors. '

“- B Federal contractors with the FAR E-Verify clause agree to complete a tutorial for
Federal contractors with the FAR E-Verify clause,

s ¢. Federal contractors with the FAR E-Verify clause not enrolled at the time .of contract
- .. award: An Employer that is not enrolled in E=Verify at the time of a contract award.must enroll
.. @s a Federal contractor with the FAR E-Verify clause in E-Verify within 30 calendar days of
- _contract award and, within 80-days of enroliment, begin to use E-Verify to initiate verification of

_‘emplayment eligibility of new hires. of the Employer who are working in the United States,

> # e s e

Page 6 of 13 | E-Verify MOU for Employer | Revision Date 08/01/09 www.dhs.gov/E-Verlfy



Att H - Pg 8 of 14 - 03/13/14

BT P —

~Company ID Number: 398167

. whetfier 67 not assigned to the contract. Once the Employer begins verifying new-hires, such
verification of new hires must be initiated within 3 business days after the date of .hire. Once
.. enrolled in E-Verify as'a Federal contractor with the FAR-E-Verify clause, the Employer must

. Initiate verification of employees assigned:to the contract within 90 calendar days.from the time
. of enrollment in the system and after the date and selecting - which employees will b verified in
. .E-Verify or within 30 days of an employee's assignment to the contract, whichever date Is later.

d. Employers that are already enrolled.in E-Verify at the time of a contract award but are
not enrolled in the system as a Federal contractor with the FAR E-Verify clause: Employers

© enrolled Tn E -Verify for 90 days -or more at the time of a contract award must use:E-Verify to

. - Initiate verification of employment eligibility for new hires, of the Employer who aré warking in the
United States, whether or not assigned to the contract, within 3 business days after:the date of
~ hire. Employers enrolled in E-Verify as other than a Federal contractor with the FAR E-Verify
‘clause, must update E-Verify to indicate that they are a ‘Federal contractor with the FAR E-
-Verify clause within 30 days after assignment to the contract. If the Employer is enrolled in E--
Verify for 80 calendar days or less at the time of contract award, the Employer rust; within 90
+ days of enroliment, begin to use E-Verify to Initiate verification: of new hires of the contractor

- who_are working in the United States, whether or.not assigned to the contract. Such verification
.of new .hires must be Initlated within 3 business days after the date of hire, An. Employer
enrolled as a Federal contractar with the FAR E-Verify clause in E-Verify .must :initiate

R ‘verification of each employee assighed t6-the contract-within 80 calendar days a‘fter_gate of

- contract award.or within 30 days after assignment to the contract, whichever is later.

e. Institutions of higher education, State, local and tribal .governments and sureties:
Federal contractors with the FAR E-Verify clause that are institutions of higher education (as
defined at 20 U.S.C. 1001(a)), State or local governments, governments of Federally recognized
- .Indian fribes, or sureties performing under a takeover agreement entered. into with.a Federal
- ..-agency pursuant to a performance bond may chaose to enly verify new and existing-employees
assigned to the Federal contract. Such Federal contractors with the FAR E-Verify clause may,
howéver, elect to verify all new hires, and/or all existing employees hired after November 6,
-+ 1986. The provisions of Article II.D, paragraphs 1.a and 1.b of this MOU providing timeframes
- for Initiating employment verification of employees assigned to a contract apply -t such
.. Institutions of higher education, State, local and tribal governments, and suretles.

f. Verification of all employees: Upon enroliment, Employers who are Federal contractors
. .withthe.EAR E-Verify clause may elect to.verify employment ellgibllity of all existing-employees
working in the United States who were hired after November 6, 1986, instead of verifying only

new employees and those existing employees assigned to a covered Federal contract. After

B o enroliment, Employers must elect to do so only in the manner designated by DHS ‘and Initiate E-
- Verifyverification of all existing employees within 180 days after the election. o

;- g. Form [-8 procedures for existing employees of Federal contractors with the FAR E- -
-+~ Verlfy clause: Federal contractors with the FAR E-Verify clayse may choose to complete new
Forms I-9 for all existing employees. other than those that are completely exempt from this

- process..—Federal contractors with the FAR E-Verify clayse may also update previously
-completed Forms -9 to initiate E-Verify verification of existing employees who are not
completely exempt as long as that Form I-9 is complete (Including the. SSN), complies with
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Atticle I.C.5, the employee's work -authorization hés not-expired, and the .Emp,loyé_r has
reviewed the information reflected in the Form I-9 either in persan or in communications with the

ok employee to ensure that the employee's stated basis in section 1 of the Form 1-9 for work

authorization has not changed (including, but not limited to, a.lawful permanent resident alien
having become a naturalized U.S. cltizen). Ifthe Employer Is unable to determine.that the Form

19 complies with Article II.C.5, if the employee's basis for work authorization as -attested In

section.1-has expired or changed, or if the Form -9 contains no §SN or Is otherwise incomplete,

LN the Employer shall complete a new I-9 consistent with Article 11,C.5, or update the preyious I-9

-to provide the necessary information. If section 1 of the Form -9 is otherwise valid.and up-to-

el ~date and the form otherwise complies with Article I1.C.5, but reflects documentation.(such as a

_U:S. passport.or Form |-551) that -explred subsequent to completion of the Form I-9; the

" ~Employer shall not require the -production of additional dogumentation, or use the photo

- screening tool described in Article 11.C.5, subject to.any additional or superseding -instructions
‘that-may be provided on this subject in -the Supplemental Guide for Federal Contractors.

o ‘Nothing in this section.shall be construed to require a second verification ysing. E-Verify of any

- .. .8ssigned-employee who has previously heen verified as a rewly. hired employee.under this
- .MOU;, or to authorize verification of any existing employee by any Employer that is-not a Federa)
- contractor with the-FAR E-Verify clause. . . ' : 2

2. The Employer understands that If it Is a Federal contractor with the FAR E-Verify clause, Its
.compliance with this MOU is a performance requirement under the terms of the Federal
contract or subcontract, and the Employer .consents to the release ‘of information relating to
- compliance with its verification responsibilities under this MOU to contracting officers or other
- officlals authorized to review the Employer's compliance with Federal contracting requirements.
: <= — ' . ARTICLE lii . - .

REFERRAL OF INDIVIDUALS TO SSA AND RHS
. A. REFERRAL TO SSA ' '

- 1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print

- the notice as directed by the E-Verify system and provide it to.the employee so that the

- employee may determine whether-he or she will contest the tentative nonconfirmation. The
- Employermust review the tentative nonconfirmation with the employee in private..  -. -

. 2. The Employer will refer employees to SSA fleld offices only as directed by the automated
system based on a tentative nonconfirmation, and only after the Employer records the case

' verification number, reviews the input to detect any transaction errors, and determines:that the

~ .employee contests the tentative nonconfirmation. The Employer will transmit the Socjal Security

- -Number to SSA for verification again If this review indicates a need to do so. The Employer will

~ determine whether the employee contests the tentative nonconfirmation as soon- as possjble
_ after the Emplqur receives it. ’ . . T

oo o

'. 3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide the
employee with a system-generated referral letter and instruct the employee to visit an SSA

. “office within 8 Federal Government work days. SSA wil| electronically transmit the resuylt of the

- referral to the Employer within 10 Federal Government work days of the referral ynless it
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. determinies. that more than 10 days ls r;ecessary The. Employer agreea tocheck the. E-Verlfy
i g system fegularly for case updates N

T 4 The: ‘Emplayer agrees not to ask- the employee to optaln a. printout from the Social Security _

~ .+ - : Number: database (the Numrdent) or other written verification. of the: Soclal Security Number
W '.-from the SSA. : _

. B.REFERRAL.TO DHS

1, Ifthe. Employer receives a tentative nonconfirmation issued by DHS, the Employer must print
the tentative nonconfirmation'rigtice as directed by the. E-Verify-system and provide it to-the

employee so-that the employee. may .determine whether he or she will. contest the-tentative

" -nonconfifiation. The Employer must review the tentative nonconfi rmatron with the employee in

© L private,

.' 2. |f the Employer finds a photo non-match for an employee who provldes a document for which

3 .the automated system has transmitted a photo, the employer must print the photo. hon-match d
-/ tentative nonconfirmation notice ‘as.directed by the automated system and provide it-to the

- - . employee so that.the employee may determine whether he.aor she will.contest the finding. The
- - Employer must review the tentative nanconfirmation.with the emptoyae In ptivate. :

. -3, The Employer agrees to refer individuals to DHS only when the employee chooses to contest

" a teiitative nonconfirmation received from DHS automated verification . process. or when. the

e " Employer issues a tentative nonconfirmation based upon a photo nan-match. The: Employer will
- .determine whether the employee contests: the tentatlve nonconhfirmation .as spon as possible

i "'afterthe Employer recelves it.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will

PR -provide the employee with a referral-letter and |nstruct the employee to contact DHS: through its
~ “toll-free hotline (as found on the referral letter) within 8 Federal Governmentwork days, - -

5, Ifthe employee contests a tentative nonconfirmatlon based upon a photo non-match, the:

-*." Employer will provide the employee with-a referral letter to DHS. DHS will electronlcally transmit

. the result of the referral to'the Employer within 10 Federal Government work days:of the.réferral .
_unless:it determines that more-than 10 days Is necessary. The Emnloyer agrees to check the E-

S ey - Verify system regularly for case updates.

'~-6 .The Employer agrees that if an employee contests a ten,tatlve nonconﬂrmatlon based.-upon a
-photo non-match, the: Employer will send a copy of the employee’s Form l-551 orForm|-766to -

DHS for review by:.
« Scanning and uploadlng the document, or-
» Sending a photocopy of the document by an express-mail agggount (pald for at

employer expense).

& 7.Ifthe Employer determines that there is a photo non-match when comparing the photocopled

.. List B document described.in Article I1.C.5 with the Image generated In E-Verify, the Employer

- must forward the employee’s documentation to DHS using .ane of the means dascnbed in the .

A preceding; paragraph and allow DHS to resolve the case.

et — e -
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2 = Company ID Number: .3'.98.1.-87'_ o

o~ ——————

 SERVIGE PROVISIONS -

- SSA and DHS will not charge the Emnl.éy.e'r fqrfuéﬁﬁggﬂonv;s,efyléés .:P'e.rfor.l-'ned._un.d_er. this: MOU.

"The Employer Is responsible for providing-equipment needed:fo, make Inquiries: To access E-

ST Ve, an-Employer will need a personal.computer with Intemet aceess.

N 4,5,3;(;!-;_! oo e
" PARTIES

*7 A.This MO Is effective upon the slgnature of all parties, and Stall continug In effect for as.long

¢ eem b dm———

""" ‘as the SSA-and DHS conduct the E-Verify program-unless:madified- in. writing. by .the ‘mutual

- consent of all parties, or terminated by any:party upon 30 days:prior written notice o ths others,

“~.._. Any and all system enharicements to-the E-Verify program by DHS or SSA, including but not
...+ limited to the £-Verify checking against additional data sources: and jhstituting:new werification

-procedures, will be covered under.this MOU and wil riot cause the need.for a supplemental

- MOU that outlines these changes. DHS-agrees to'train-emplpyers on all changes made to E-

Verify-through . the ‘use of mandatory refresher tutorlals: and undates to- the. E-Verify. User .

"-Manual, the E-Verify User Manual for.Federa). Cantractors-or the E-Verify Supplemental Guide
. for Federal Contractors. Even without-changes to E-Verify,-DHS reserves the rigtit fo require
-employers to take mandatory.refresher tutarials..An Employer that Is .2 Federal contractor with

" the FAR E-Verify clause may terminafe this-MOU when'the Federal contract that requires Its

. paticlpation” In E-Verify Is terminated or..completed. In. such _clrcumstance, the Federal

"+ contractor with the FAR'E-Verlfy clayse must provide written notice t9.DHS. If an Employer that
.- Is a Federal contractor with the. FAR E-Verify.clayse falls to. provide.such notice, that Employer

‘will remain a participant In the E-Vetify program, will remain bound by. the terms- of this MOU

-~ that apply-to ‘participants that are not Federal contractors with the FAR E-Verify clause, and will

be required to use the E-Verify procedures to yerify the employment eligibility of all.niewly hired

- ..employees.

B. Notwithstanding Article V, part A_of this MQU, DHS may terminate this MOU.f deemed

e ¥ necessary because of the requirements of law or policy, or_.upon @ determination.by. SSA or
* DHS that there Has been a-bréach of system Integrity or secyrity by. the Employer, or a failure

.on the.part of the Emplayer to.comply. with established progedures.or legal requirements. The

'+ Employer understands that If tis 3 Federa] cantracfor.with the:FAR E-Verify clause, tarmination

of this’MOU by any party for any reason may negafively.affect its. performance of its condractual

“responsibilities.
+ C."Some or .all SSA and DHS- responsiblliies- under-this MQU.may be peHormed: by

., Contractor(s), and SSA and DHS miay agjyst verification responsiblliies-between each other as
--they may determine necessary. By separate agreement with-DHS, SSA has agreed:to perform

" its responsibilities &s described in this MOU."

. Page 100f 13 | E-Verify MOU for Employer | Revision Dats 08/01/08 : o _Ww.dzhs,.gows-vﬁl_fy '
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- CompanyiDNumber:ssster .
++ <D. Nothing {n'this MOU Is Intended, -or should be -construed, to érsatsany .righit or beneft,

 ;substantive or procedural, enforcgable at.law by any third, party againstthe, United.States, its
agencies, officers, or employees, of against the Employer, Its-agents, officers; or employees.

- E.Each pary.shall be solely responsible for defending any claim or action against it arising out

. " of or related to'E-Verify or this MOU, whether-civil or crimina), nd. for sny.liabllity wherefrom,
+ - Including {but not limited to) any dispute between the Employer.and any gther persan or entity
regarding.the applicabllity of Section.403(d) of IIRIRA to any actian taken or allagedly taken by

'~ the Employer. o Lot
F. The Employer understands that the fact.of its. participgtion-n.E-Verify Is not confidential

. Information .and may be disclosed as authorized or required_by. law. and DHS or SSA.policy,

<1 Including- but ot imited to, Corigressjonal oversight, E-Verify. publicity. and media inquiries,

‘determinations of compliance with Federal gantracfual requirements, .and responses-to Inquiries

. . _..under the Freedom of Information Act (FOIA). - X,

- . G. The foregoing constitutes the ful agree,r.ﬁgnt.,qnthls suble.t.?i !?é%‘?%"- DHS and the Employer.

" H. The individuals whose signatures appedr below repr esant that they are authorized to enter

P . Into this MOU on behalf of the Employer and PHS respestively.

e ——
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B4B4-4218. .

e To.be..,a_ccep.tﬂd as a paxtlcipan_t n E-qulty, ;you-should.only ghg .%mﬂgygrg_,gmon
# .

uestions, contact E-Verlfy
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SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS
PERIODIC BID FOR SANITARY SEWER PROJECTS-2014
PROJECT NO. 65-14-SS04
CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS

1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be
cause to reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contemplated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. These specifications, the supplemental specifications, the plans,
special provisions and all supplementary documents are essential parts of the contract, and a requirement occurring in one is
as binding as though occurring in all. They are intended to be complementary and to describe and provide for a complete
work. In case of discrepancy, caiculated dimensions, unless obviously incorrect, shall govern over scaled dimensions.
Supplemental Specifications shall govern over the Standard Specifications for Construction of Public Improvements Contract
Projects. Plans shall govern over Standard Specifications for Construction of Public Improvements Contract Projects. Special
Provisions shall govern over Standard Specifications for Construction of Public Improvements Contract Projects, Supplemental
Specifications, and Plans. All bid openings and any scheduled pre-bid conferences are open to the public and will be held in
the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.
2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder’s proposal must be submitted on the complete original proposal form furnished him by the
City. Uniess otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is
signed by each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shalil
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid.

(C) Signing. The bidders proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder
and the surety.

(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other irregularities of any kind.

Bids that are not signed will be considered non-responsive and will be rejected.  No proposal will be opened that does not



contain the contractor's Alabama State license number. Proposals may be rejected at any time prior to the execution of the
contract. Any bidder using the same or different names for submitting more than one proposal upon any project will be
disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work” and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative
unless otherwise provided until the hour and date set in the notice to Contractors for the opening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals received after that
time will be returned. No proposal will be opened that does not contain the contractor's Alabama State license number.

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the guantities shown herein are approximate only
and are subject to increase or decrease, and offers to do the work whether the quantities are increased, or decreased, at the
unit prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to furnish all equipment, labor, material and other items or cost to construct a complete facility. See
Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS
(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon recsipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed
by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contact time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract
price which shall be approved by the OWNER.

It is the contractor’s responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will furnish proof of such
adjustment to the owner.

(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten days of the occurrence of the event giving rise to the claim. Notice of
the extent of the claim with supporting data shall be delivered within forty-five days of such occurrence unless OWNER allows
an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation payable to
the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the contractor
shall be at his expense without changing the contract price. The owner may at any time without notice to the sureties, by
written order designated or indicated to be a change order, make any change in the work within the general scope of the
contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the method or
manner of performance of the work; (3) in the owner-furnished facilities, equipment, materials, services, or site; or (4) directing
acceleration in the performance of the work. Any other written order or an oral order from the owner which causes any such
change, shall be treated as a change order under this clause, provided that the contractor gives the owner written notice
stating the date, circumstances, and source of the order and that the contractor regards the order as a change order.

(C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting
from any such claim shall be incorporated in a change order.

The contract time will be extended in an amount equal to time lost due to delays beyond the control of contractor if he makes a
claim as provided above. Such delays shall include, but not be restricted to, acts or neglect by any separate contractor



employed by owner, fires, floods, labor disputes, epidemics, abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to fumish drawings until two weeks after demand for such drawings and not then
unless such claim be reasonable.

(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evaluations. The Contractors normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor’s bid shall include the impact of the anticipated lost days in his quotation for the time he is
to be on site.

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC

11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractors scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “C". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request.  Contractor shall keep the
“Subcontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment “C’ are approved by the Owner, you
will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be approved by
written letter from the owner. |f subcontractors are not approved, you will be notified prior to approval of contract by City
Council. See Section 39 for Correction to City of Huntsville Standards Specifications for Construction.

7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the
undersigned shall fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond is to be returned to the undersigned.

8. N/A



9.  LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. In addition, a copy of the policy may be requested upon award. Certificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate shall provide
that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney’s fees, arising out of or resuiting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind
coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be accepted
unless accompanied by a written statement from the insurance/surety company indicating that their electronic signature is
intended as their signature. The Certificates must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama
35804, Attention: Penny Kelly.

10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor shall be required to possess a valid general contractor's license in
accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in Section 1 above.
This general contractor’s license shall be a State of Alabama general contractor's license and shall be maintained throughout
the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term of this contract.

The required classification for this project is stated in the Notice to Contractors also known as Attachment “E”.
11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed.

12. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per project, the OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor, c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. All pay
requests will be submitted by hard copy and on disk. The hard copy will be printed from the disk. A sample copy of the
invoice is attached as Attachment “F". The OWNER will provide the disk to the contractor. Two originals and two copies of
the invoices are required before payment will be made. The disk should be submitted each month, along with the originals
and copies, to the Administrative Officer in the Engineering Department. No further retainage will be held after fifty percent
{50%) of the contract is complete. All payments to contractor will be made as soon as practical after the approval and finance
processes have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.

13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, and the bid bond form, and it is
mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such examination
and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if
they are not otherwise provided with bid documents.



If available, it is understood that such information was obtained and is intended for the City of Huntsville's design and
estimating purposes only. It is made available to bidders that they may have access to identical subsurface information
available to the City, and is not intended as a substitute for personal investigation, interpretations and judgment of the bidders.
Bidders are advised that the City disclaims responsibility for any opinions, conclusions, interpretations, or deductions that may
be expressed or implied in any of the information presented or made available to bidders; it being expressly understood that
the making of deductions, interpretations, and conclusions from all of the accessible factual information is the bidder's sole
responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner concerning such documents as no such representation or warranties
have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carried on
continuously to completion.

17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 — “Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “F” — Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date
is later than the contract completion date.

Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11 and revised in COH
specifications 3/7/11:

Original Contract Amount Liquidated Damages Daily Charge

More Than To and Calendar Day Work Day
Including or Fixed Date
S 0 $ 100,000 $ 200 S 400
S 100,000 S 500,000 S 550 S 1,100




500,000 $ 1,000,000 $ 900 $ 1,800
1,000,000 [$ 2,000,000 $ 1,350 $ 2,700
$ 2,000,000 | @ s . $ 1,550 $ 3,100]

hen the contract time is on the calendar day or date basis, the schedule
for calendar days shall be used. When the contract time is on a work day
basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.
19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract by the Contractor for convenience. The
City shall give written notice of such termination to the Contractor specifying when the termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts. The Contractor shall
settle the liabilities and claims arising out of their termination of subcontracts and orders. The City may direct the Contractor to
assign the contractor’s right, title and interest under terminated orders or subcontracts to the City or its designee.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City specifying the amounts due because of the
termination for convenience together with costs, pricing or other data required by the City. If the Contractor fails
to file a termination claim within six (6) months from the effective date of termination, the owner shall pay the
Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the contractor may agree to the compensation, if any, due to the Contractor hereunder.
(38) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
Work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated
rate of loss, if any. Costs incurred in performing the terminated portion of the work must have
been incurred prior to the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in
accordance with other provisions hereof.

The Total sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)
year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience
shall then be converted to a termination for cause.



22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitled
or receive any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for
Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated
bid.

24. ADDITIONAL INSURANCE REQUIREMENTS
The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to

property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,
representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE
1. General Liability
Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written
by this same insurance company.
Commercial General Liability
Products and Completed Operations
Contractual
Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage
2. Professional Liability
N/A
3. Automobile Liability

Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.



4. Worker's Compensation Insurance
Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of

employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5. Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation
claim. '

B. MINIMUM LIMITS OF INSURANCE
1. General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Worker's Compensation
As required by the State of Alabama Statute.
5. Employers Liability

$100,000 Bodily Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner’s release of specifications with regard to the project in questions, then the minimum limits shall apply.

The policies are to contain, or be endorsed to contain, the following provisions:
1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional Insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behalf of the contractor, architect,
engineer, land surveyor or consulting firm for products used by and completed operations of the Contractor, or automobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers,
employees, agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the
Owner, its officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall
not contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer’s liability.



2. All Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day’s written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS
Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.
E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall furnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry
insurance.

G. HOLD HARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attorney’s fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resuiting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consulting firm, or any of their subcontractors, subconsultants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in
this paragraph.

2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney’s fees, liability, or consequential damages of any kind or nature resulting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consulting firm or any of their subconsultants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally liable.

25. DOMESTIC PREFERENCES
In the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to
the penalties set forth in the sections of the Alabama Code set forth above.

26. TIME IS OF THE ESSENCE

Time is of the essence in the performance of this contract.



27. NO DAMAGES FOR DELAYS

In the event that the Contractor is delayed in the performance of the work for the reasons set forth in 1 80.09 of the City of
Huntsville’'s Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991, then the
Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time” as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor's attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location in
the field prior to the initiation of the work.

29. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION OF
PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects,

1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from
§10.01, the following definition shall be incorporated :

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been
substantially damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to
restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.

31. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.

32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,

unless vendof/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf



33.  FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama” as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be
in a Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)
(company name) hereby gives Legal Notice of Completion of Contract with (project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address) during this

period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item
prior to bidding.

35. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record
drawings using the criteria listed below.

City Construction Projects:

The Contractor shall be responsible for field surveying upon substantial completion of construction (to be performed by a
registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could result in a delay of payment.

Format Requirements for all record drawing submittals:

All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/llayer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4" CD ROM, 100 MB zip drive, 3 and % inch floppy
disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record drawings are in the correct format
upon submittal. Record Drawings shall be prepared and provided to the OWNER in the manner required and described below
in Level Symbology.

Record Drawing Criteria, unless otherwise noted by City Engineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that ditfer from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes — Lid elevation and Invert elevation.
iii. Changes in location of clean outs, or end of service lateral.



iv. Changes in length, slope, size, or material of lines.
Force Mains
i. Horizontal Location of Air Relief/Vacuum/lsolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
iii. Changes in length, size, depth or material of lines
iv. Changes in restraint types
Pump Stations
i. Changes in Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
ii. Changes in Site Development and/or Landscaping
iii. Changes in Equipment

3. Storm Drainage:

a.

b.

C.

d.

Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iii. Changes in type, size, or material of feature.

Pipes / Culverts:
i. Document length
ii. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure
Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

ii. Vertical location (to verify positive drainage)

For slopes less than 0.56% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

ili. Changes in width or material of feature.
v. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

Detention / Retention Facility:
i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
ili. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:

S@~paoop

Changes in sidewalk location or size.

Changes in shoulder widths.

Changes in grades at intersections. (also to include changes in island location)

Changes in location of driveway aprons.

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traftic Engineering related items such as signals, signage and markings, etc.



Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 i 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2' Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo 0 7 0
Contour
40 X Spot Elevation 0 7 0




41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels

42 Quarter Sections

43 Section Lines 0 5 0

44 Features 0 2 0

44 Cell Towers 0 12 0 AS=1 CELTWR

45 Fences (Pattern) 0 8 0 AS=1 FENCE

46 Format/Legend 0 0 0 Limleg
Madleg

47 Mass Points 0 7 2

48 Break Lines 0 7 2

49 Open

50 Signs

51 Open

52 Open

53 Open

54 Open

55 Open

56 Property Address 0 1 0

57 Text Tag for 0 1 0 10-20 1

Buildings

58 Open

59 Open

60 Open

61 Open

62 Monuments for Setup

{(point cell)
63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Bids. In the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Years Day, Martin Luther King’s Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.

40. CORRECTION TO SECTION 80 — PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. If such consent is given, the Contractor will be permitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items” may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,



or transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41.  CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. If the progress report (critical path) is not
recelved, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for
additional requirements.

42, CORRECTION TO SECTION 80 — PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or
Calendar Date Basis

§80.09 (b) first paragraph reads: “When the notice to proceed is delayed more than 10 calendar days after execution of the
contract, the date of completion will be extended . . ." Shall be amended to read “When the notice to proceed is delayed more
than 15 calendar days after execution of the contract, the date of completion will be extended . . ."

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1.") It is replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension.

The contractor shall provide justification substantiated to the satisfaction of the OWNER with any requests for time
extensions. Justification shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

43. CORRECTION TO SECTION 105 — EXCAVATION AND EMBANKMENT 105.04 (a) Method of Measurement

Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: “Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 — PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45, NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site”, the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Off site borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs 1 acre or greater or will disturb
less than 1 acre but is part of a larger common plan of development or sale whose total land disturbing activities total 1 acre or
greater. An NPDES construction site also includes construction sites, irrespective of size, whose stormwater discharges have
a reasonable potential to be a significant contributor of pollutants to a water of the State, or whose stormwater discharges
have a reasonable potential to cause or contribute to a violation of an applicable Alabama water quality standard as
determined by the Department. The Contractor is referred to the “Alabama Department Of Environmental Management Field
Operations Division — Water Quality Program - Division 335 — 6" for complete definitions and requirements.

The Contractor is also referred to Item 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of the City of

Huntsville Standard Specifications For Construction Of Public Improvements, Contract Projects (Specifications)

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a result of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.



46. DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardless of the
Engineer’s approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and furnishing all shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsibie for all damages resuiting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.

49. CITY OF HUNTSVILLE’S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS

For areas of this project that require removal of traffic loops, striping, markings, rpm’s and ceramic markers, the following shall
apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, current edition.
Unless otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurtacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
current edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers



for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all
are replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized. All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
permanent striping, markings, raised pavement markers and ceramic markers for guidance shail be replaced within
thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds furnished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW

The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, commonly referred to as the Alabama Immigration Law, is required for
City of Huntsville, Alabama contracts as a condition of the contract performance. The Contractor shall submit in the bid
package, with the requested information included on the form, the “City of Huntsville, Alabama Report of Ownership Form”
listed in this document as Attachment “H". The bidder selected for award of the contract may be required to complete
additional forms relating to citizenship or alien status of the bidder and its employees, including e-verify information, prior to
award of a contract.

54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE
Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or

entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the
last business address known to the party giving notice.



56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a walver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as
may be specifically agreed in writing.

57. ENTIRE AGREEMENT
This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior

communications, negotiations, representations or agreements, either written or oral. This agreement may be amended only by
written instrument signed by both Owner and Contractor.
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HUNTSVILLE
Kathy Martin, P.E.

Director Urban Development Department
City Engineer . . ...
Engineering Division

PERIODIC BID FOR SANITARY SEWER PROJECTS-2014
Project No. 65-14-SS04
February 24, 2014

Addendum #1

Attachment “A” is amended as follows:

Replace bid quantities with “replacement’, Attachment “A1”. Please use the revised attachment to
submit bid pricing; all bids must be submitted using Attachment “A1”. Contractors are authorized to
downioad revised quantities from website and paste to floppy disk or CD-RW (preferably in a live/flash
drive format) of their choice; one or the other must be submitted with the original bid packet. In addition,
two hard copies must be signed and submitted with original bid packet. Failure to do so may be cause for
rejection of bid. Contractors should be mindful of making changes to formatting already established in
column for Bid Unit Price, as it may affect the outcome of their bid. In order to verify calculations are
correct, Contractor may choose to manually multiply those unit costs x bid quantities to ensure extensions
are correct, prior to printing and submitting with bid packet. If a price discrepancy is found on bid disk or
CD-RW, or the correct version of bid quantities is not submitted on the disk or CD-RW which corresponds
to the printed hard copy, then printed hard copy prices submitted with original bid documents, with
Contractor signature, will prevail. However, calculations must be accurate and will be verified manually.

e Any bidder who designates a change on the outside of the envelope understands
that any deletions or additions designated, bidder must further indicate the particular
bid item relative to the deletion or addition, even if the deletion or addition references
to deduct or add to the Total Base Bid.

Questions/Answers:

1. Q: Are price increases allowed during the extended contract period?
A: See page 2 of Attachment B.

The Star of Alabama

P. O. Box 308 * Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
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2. Q: Isretainage held?
A: See Item 6 — Payment of the Pre-Bid Agenda.

w

Q: What is the average cost of individual project?
A: This will vary from project to project. The breakdown of project costs are found
in Attachment Al - Bid Items 1 -7.

4. Q: Who is responsible for traffic loops?
A: See Supplement to General Requirements For Construction Of Public
Improvements Section 49.

5. Q: What type of interior coating is required on the ductile iron pipe?
A: See section 645.02-A of the City of Huntsville Design and Acceptance Manual For
Sanitary Sewers.

6. Q: Isthe 1991 Edition the latest Standard Specs for the City of Huntsville; these are
what are on the City’s web page.
A: Yes

~

. Q: Please provide detail of cleanout. Are they traffic rated?
A: Refer to Attachment Al- Bid items 91 — 94: Removed the wording “including
Clean Out.”

8. Q: Bid Items 90 and 157 are the same.
A: Deleted Bid Item 90 from Attachment Al.

9. Q: Bid Item 148 is for paving by the SY per inch and Bid Item 155 and 156 are
paving items paid by the ton; which one will be used?
A: Bid Units are correct.

10. Q: Re: Bid Item 159 — how thick is the slab?
A: Four (4) inches.
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11. Q: There is no pay item for service Wyes or Tees on the larger diameter pipe and
the DI pipe; this is a large expense. What does Huntsville require —a Wye or a Tee
on a service?

A: See Section 5 of the City of Huntsville Design and Acceptance Manual For
Sanitary Sewers.

12.Q: How much work can we expect each month or each year?
A: This is a periodic bid that will be utilized on an as-needed basis. The work will
vary from month to month.

13. Q: How much of the work will be new construction or replacing existing lines?
A: This will vary upon the needs of project. However, the majority of work should
be assumed new construction installation.

14.Q: Can a bid item for By-Pass Pumping be set up?
A: No. Trench de-watering is incidental. Any sanitary sewer by-pass pumping is
outside scope of this project.

15. Q: Will each work order receive a mobilization?
A: Yes. Refer to Attachment A - Items 1-7.

16. Q: Does the City of Huntsville furnish any materials-example, pipe, manholes, etc.?
A: No

17.Q: Will all manholes and sanitary sewer installed in street area be paid for stone
backfill under Bid Item 89?
A: Yes. Clarification — All sanitary sewer installation located in roadways shall be
gravel backfilled according to the City of Huntsville Design and Acceptance Manual
for Sanitary Sewers.

18. Q: Is there a Maximum Trench width that will be paid?
A: Refer to City of Huntsville Design and Acceptance Manual for Sanitary Sewers
Standard Detail 15A. Max trench width will be no greater than two (2) feet wider
than pipe diameter.
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19. Q: What is the minimum length of sanitary sewer pipe for a point repair? Example
— will we be paid 5 ft., 10 ft., or 20 ft. for a point repair?
A: Any repair work on existing sanitary sewer shall be assumed manhole to
manhole replacement and costs shall be by linear foot as according to Attachment
Al.

20.Q: Will there be a bid item for manhole ring and cover?
A: No.

All addenda are sent via email and recipients are re uested to send a confirmation

of receipt of all addenda as soon as they are received. The attached pre-bid meeting

minutes, all addenda, and attachments for the above- referenced project will become part of
the contract documents. All addenda must be acknowledged either on the outside of the bid
envelope or on the third page of your bid proposal known as Attachment “B”.

Attachments: Pre-Bid Minutes
Revised Attachment “A1”

END OF ADDENDUM #1
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MANDATORY PRE-BID MEETING

AGENDA
PROJECT NAME: Periodic Bid for Sanitary Sewer Projects-2014
PROJECT NO: 65-14-SS04
DATE: February 18, 2014

PROJECT ENGINEER: Randall Stewart

1. Randall Stewart introduced all persons present from Engineering and Water
Pollution Control and their roles.

2. Project Engineer gave a brief description of Periodic Bid Project.

The purpose of this periodic bid for various sanitary sewer projects is to provide for
the expedient construction of sewer and other projects as designated by the City of
Huntsville, utilizing unit prices for the commonly performed contractor work items.
Construction of these projects is intended to be performed within the shortest possible
time frame with the work beginning and ending on dates selected by the City of
Huntsville for each work authorization. Failure to comply with the times specified in
the Notice to Proceed (NTP) may, in the sole determination of the City of Huntsville,
result in the contractor being prohibited from bidding on additional work for the City
of Huntsville, until such time as contractor is back on schedule.

3. Discussed all Permits: Project Engineer stated that he did not anticipate any
permits would be needed and that the Periodic Bid is for short-term projects.
Also, that Contractor must maintain City of Huntsville license for duration of the
project.

4. Utility Project Notifications — Utility conflicts will be discussed on a project by
project basis.

Before any work begins on each Periodic Bid Project, the Contractor will be
responsible for calling line locates and contacting utility representatives to locate
and mark underground utilities. Where there are possible conflicts between the
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required construction and existing underground utilities, the Contractor will
contact the appropriate utility company and meet at the job site to discuss plans
for protecting, avoiding or relocating/adjusting the utility line.

The Contractor will not receive extra compensation for delays created by utility
conflicts, but the cost for the delays and work will be covered by extra items of
work afforded and necessary to compensate for the utility adjustment. If only
extra time is involved and no extra line items, the Contractor will not be receive
extra compensation.

5. Project Engineer stated that the Contractor is required to submit pricing
(Attachment “A™) on either a 3-%” floppy disk or CD-RW (preferably in a live/flash
drive format) in the Excel format made available for download from the Engineering
website. The bid disk or the CD-RW must be in working condition and included with
original bid packet and reflect the correct revision, along with two signed hard copies.
Failure to do so shall be cause for rejection of bid. If a price discrepancy is found on
bid disk or CD-RW, printed hard copy prices submitted with original bid documents,
with Contractor signature, will prevail.

6. PAYMENT

The Project Engineer stated that the OWNER agrees to pay the contractor as follows:
Payment # 1 by the OWNER shall be a partial payment to the Contractor on the basis of
duly certified and approved estimates of the total quantity of work performed by the
Contractor, less five per cent (5%) of the amount of such estimate, which is to be retained
by the City until all advertisements of the work have been performed. Payment # 2 by
the OWNER shall be made after the City has received verification that the project has
been advertised per the requirements of this Contract. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the
contract completion date. All pay requests will be submitted by hard copy and on a disk.
The hard copy will be printed from the disk. The OWNER will provide the disk to the
contractor.

Two originals and two copies of the invoices are required before payment will be made.
The disk should be submitted each month, along with the originals and copies, to the
designated Project Manager who will forward them to Odessa Sales in the Engineering
Department. ~ All payments to contractor will be made as soon as practical after the
approval and finance processes have been completed.

7. Project Engineer should discuss plans, specs and special provisions.
a. When a contractor is new to COH contracts, the standard specifications should
be discussed with emphasis on time charges, extra work, materials, etc.
b. Project Engineer stated that the State of Alabama classification requirements
are (MU) Municipal & Utility or MU-(S) Specialty Construction Sewer.
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c. Council: 3/13/14

d. Project Engineer stated that as-builts are not required and neither is a
construction trailer.

e. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

The Project Engineer emphasized the underlined statement in Clause #9 is a revised
statement effective 4/9/13; special attention is directed to this revision.

9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH 1S
SHOWN AS SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the
Contractor and the City against claims arising out of or resulting from the Contractor’s operation under his
contract for personal injury or property damage with minimum combined single limits of $1,000,000, whether
such operations are performed by himself or by anyone directly or indirectly employed by them. In addition,
a copy of the policy may be requested upon award. Certificates of insurance acceptable to the City shall be
filed with the City prior to commencement of work and said certificate shall provide that policies will not be
altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits,
claims, demands, damages, liabilities, costs and expenses including reasonable attorney’s fees, arising out
of or resuiting from the performance of the work. Certificates of Insurance are required naming the City as
the Certificate Holder.

The Certificates should reflect the insurance coverage required herein. The Certificates are to be signed by
a person authorized by the Insurer to bind coverage on its behalf and must be an original signature.

Cerlificates signed using digital signatures will not be accepted unless accompanied by a written statement
from the insurance/surety company indicating that their electronic signature is intended as their signature.

The Certificates must indicate coverage will not be canceled or non-renewed except after thirty (30) days
prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville,
Alabama 35804, Attention: Penny Kelly.

The underlined statement in Clause #24E is a revised statement effective 4/9/13; special
attention is directed to this revision.

24E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with
Certificates of Insurance refiecting the coverage required by this document. The A.M. Best Rating and
deductibles, if applicable, shall be indicated on the Certificate of Insurance for each insurance policy. The
certificates for each insurance policy are to be signed by a person authorized by that insurer to bind
coverage on its behalf. All certificates are to be received and approved by the Owner before work
commences. The Owner reserves the right to require complete, certified copies of all required insurance

policies at any time. Certificates signed using digital signatures will not be accepted unless accompanied by
a written statement from the insurance/surety company indicating that their electronic signature is intended

as their signature.
46, SHOP DRAWINGS ( NOT APPLICABLE)

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
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for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to
be performed under this contract is not completed at the expiration of the contract time, then, and in that
event, the Contractor shall pay to the City the amounts per calendar day by the schedule shown in the
schedule in the City of Huntsville Standard Specifications, Section 80.11 — “Schedule of Liquidated
Damages® for each day thereafter until such work is completed. The City will deduct said sum or sums
from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12). Attachment “F” — Sample of Request for Payment with Liquidated Damages
shall become a part of the contract documents. Liquidated damages will be deducted from all invoices when
the invoice estimate period end date is later than the contract completion date.

Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11
and revised in COH specifications 3/7/11:

Original Contract Amount Liquidated Damages Daily Charge
More Than To and Calendar Day Work Day
Including or Fixed Date
$ 0 $§ 100,000 S 200 $ 400
$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 $ 900 $ 1,800
$ 1,000,000 $ 2,000,000 $ 1,350 $ 2,700
$ 2,000,000 | .. . $ 1,550 $ 3,100

When the contract time 1is on the calendar day or date
basis, the schedule for calendar days shall be used. When
the contract time is on a work day basis, the schedule for
work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before
Change Orders.
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8. Project Engineer discussed: Sequence of Construction and Traffic Control with
the contractor made aware of his/her responsibility to handle traffic safely through the
work zone. The method of payment for traffic control shall be discussed and clearly
understood.

9. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

The Project Engineer was asked the following questions by the Contractors present:

1. Question: Will Bypass Pumping be incidental to work?
Answer: This will be addressed in the addendum.

2. Question: How much work will there be and how many crews will be
needed?
Answer: Amount of work will vary as well as the number of crews per job.

3. Question: Chris Lovoy with Reed Contracting asked “Will price increments
be allowed on contract extension?
Answer: This will be addressed in the addendum as well as he was referred
to Page 2 of Attachment B by Penny Kelly.

4. Question: Will retainage be withheld for a full year?
Answer: Retainage will be held for each individual project.

5. Question: What will be the average cost of individual projects?
Answer: Cost will vary per project.

6. Question: Will project size vary from project to project?
Answer: Yes it could vary from 1,000 ft. to 10,000 ft.

7. Question: Don Murphy - Will the Traffic Loops be a responsibility of the
Contractor or will Traffic Operations handle?
Answer: This will be addressed in the addendum.

10. The Project Engineer stated: The Prime Contractor should be advised that no
work by a subcontractor will be permitted unless approved by contract or in writing.
Attachment “C” — “Subcontractor’s Listing” in the Supplement to General Requirements
for Construction of Public Improvements, City of Huntsville, Alabama has been revised
and bidders are advised to pay special attention to the text and instructions listed on the
attachment. Contractor shall keep the “Subcontractor’s Listing” updated throughout the
project duration and submit a copy of the listing with the request for final payment.
Noncompliance with this request may cause delay in payment to the Contractor.
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11. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement
for the equipment and carry personnel performing such work on his/her labor payroll.

E-VERIFY - NOTICE - Project Engineer stated that this is required.

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter
referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on
May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville.
As a condition for the award of a contract and as a term and condition of the contract with
the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act,
as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate
in the E-Verify program and shall verify every employee that is required to be verified
according to the applicable federal rules and regulations. The business entity or employer
shall assure that these requirements are included in each subcontract in accordance with
§31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2). Code of
Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this
contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.
Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

e Bidders’ attention is directed to the following item (#53) in the “Supplement to
General Requirements for Construction of Public Improvements™ document as
posted on the COH website for this project:




Add 1 - Pg 11 of 29 - 03/13/14

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as
the Alabama Immigration Law, is required for City of Huntsville, Alabama contracts
that are competitively bid as a condition of the contract performance. The Contractor
shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document
as Attachment “H”. The bidder selected for award of the contract may be required to
complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.

12. It was asked if there are any further questions.

13. All questions will be answered and all clarifications made by addendum. Last
day for questions concerning this project before the bid will be February 20, 2014 until
5:00 p.m. via fax (256) 427-5325 or email to: penny.kelly@huntsvilleal.gov. Response
to contractor questions will be February 24, 2014 until 5:00 p.m. Bids open
February 27, 2014 at 10:00 a.m. in the 1* Floor Conference Room, 320 Fountain
Circle, Huntsville, AL. The pre-bid notes and all addenda shall become a part of the
contract documents.

General Notes stated by Project Engineer:

The award of bid will be based on unit prices only.
Every item on the bid must be bid.

For final payment, Contractor will need to send invoice to COH, advertisement for
completion of the project is required for 4 weeks and retainage is held until proof is
submitted. The proof of advertisement is required, any lien waivers involving
subcontractors, and any warranties. If there are no lien waivers a letter is required
stating there are no lien waivers.

To get a project started, the Accounting Technician in Water Pollution Control will
get a PO#, start and end date, and fax to contractor. The original will be mailed.

The contract is good for one (1) year; can be extended up to three (3) years.

On S-type inlets for new covers with the City’s logo, the replacement covers must be
the same as the one removed.
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Every Contractor’s superintendent should have a copy of the City’s Standard Details
(Construction of Public Improvements, 1991).

Each project will be considered as a separate project as far as retainage is concerned.

Bond is required for one (1) year at the award of bid; if bid is extended to the same
Contractor, bond must be extended.

No digital as-built are required.

Courteous people are needed to work on the projects because they will deal with the
public in some sensitive areas at times while working on the projects.

All bids will be opened on February 27, 2014 @ 10:00 AM.
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Christopher Professional Enterprises, Inc., in the amount of SIX MILLION TWO HUNDRED THIRTY-
ONE THOUSAND TWO HUNDRED THIRTY-THREE AND .50/100 DOLLARS (36,23 1,233.50), for
Periodic Bid for Sanitary Sewer Projects-2014, Project No. 65-14-SS04, which is being submitted to the
City Council of the City of Huntsville for approval on this the 13th day of March, 2014, has been let in
accordance with Code of Alabama, Title 39 and all other applicable provisions.

KathyMartin (/' © L
Director of City Engineering
City of Huntsville

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as * the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (1) & (Q2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

(Company)

BY.
(Authorized Repfesentative)




