



# HUNTSVILLE

Kathy Martin, P.E.  
Director  
City Engineer

Urban Development Department  
Engineering Division

**REDSTONE GATEWAY PACKAGE J – TEMPORARY  
VISITOR CENTER RELOCATION**

**Project No. 65-13-SP23**

**April 12, 2013**

**Addendum #1**

**PRE-BID MEETING IS POSTPONED FROM TUESDAY, APRIL 16, 2013  
AT 3:00 P.M. TO TUESDAY, APRIL 23, 2013 AT 10:00 A.M.**

All addenda and attachments for the above-referenced project will become part of the contract documents.

**END OF ADDENDUM #1**

The Star of Alabama