



HUNTSVILLE

Shane Davis, P.E.
Director of
City Engineering

Tommy Battle
Mayor

**REDSTONE GATEWAY EXTENSION, MARKET STREET AND
OVERLOOK ROAD RELOCATION
PACKAGE 1F-4 – LANDSCAPING AND IRRIGATION**

**Project No. 65-11-SP22
April 25, 2012**

Addendum #5

All addenda and attachments for the above- referenced project will become part of the contract documents. All addenda must be acknowledged either on the outside of the bid envelope or on the second page of the bid proposal.

CONTRACTOR QUESTIONS:

1. **Q.** The plant quantities on sheets LP-1-R1 thru LPR-4-R1 are different from the Planting Legend quantities on sheet LP-6-R1. Which quantities are correct?
A. The plant quantities on sheet LP-6-R1 are correct.
2. **Q.** Is the bid date still Thursday April 26, 2012 at 4:00 pm?
A. Yes.

END OF ADDENDUM #5

The Star of Alabama