



HUNTSVILLE

Kathy Martin, P.E.
Director
City Engineer

Urban Development Department
Engineering Division

WASHINGTON STREET PARK

Project No. 71-16-SP05

August 16, 2016

Addendum #1

Pre-Bid Meeting has been POSTPONED to Wednesday, August 24, 2016, at 10:00 a.m. in the 1st Floor Conference Room and the Bid Opening has been POSTPONED to Tuesday, August 30, 2016, at 10:00 a.m. in the 2nd Floor Conference Room.

END OF ADDENDUM #1

The Star of Alabama